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1. SOLICITATION NUMBER 2. (X one) 3. DATE/TIME RESPONSE DUE
a. INVITATION FOR BID (IFB) 08 Mar 07, 4:30pm local time
SP4400-07-R-0007 [0 |b. REQUEST FOR PROPOSAL (RFP)
c. REQUEST FOR QUOTATION (RFQ)

INSTRUCTIONS

NOTE: The provision entitled "Required Central Contractor Registration" applies to most solicitations.

1. If you are not submitting a response, complete the information in Blocks 9 through 11 and return to the issuing office in Block 4 unless a
different return address is indicated in Block 7.

2. Offerors or quoters must include full, accurate, and complete information in their responses as required by this solicitation (including
attachments). "Fill-ins" are provided on Standard Form 18, Standard Form 33, and other solicitation documents. Examine the entire
solicitation carefully. The penalty for making false statements is prescribed in 18 U.S.C. 1001.

3. Offerors or quoters must plainly mark their responses with the Solicitation Number and the date and local time for bid opening or receipt of
proposals that is in the solicitation document.

4. Information regarding the timeliness of response is addressed in the provision of this solicitation entitled either "Late Submissions,
Modifications, and Withdrawals of Bids" or "Instructions to Offerors - Competitive Acquisition".

4. ISSUING OFFICE (Complete mailing address, 5. ITEMS TO BE PURCHASED (Brief description)

including ZIP Code) _ _ Hazardousvastedisposatelatedservicesat DRMO Ft. Lewis, WA, and
DefenseReutilizationandMarketingService surroundinggites
74 North WashingtorAve. (DRMS-PHW)
BattleCreek,MI 49017-3092

6. PROCUREMENT INFORMATION (X and complete as applicable)

[0 |a. THIS PROCUREMENT IS UNRESTRICTED

b. THIS PROCUREMENT IS % SET-ASIDE FOR SMALL BUSINESS. THE APPLICABLE NAICS CODE IS:

c. THIS PROCUREMENT IS % SET-ASIDE FOR HUB ZONE CONCERNS. THE APPLICABLE NAICS CODE IS:

d. THIS PROCUREMENT IS RESTRICTED TO FIRMS ELIGIBLE UNDER SECTION 8(a) OF THE SMALL BUSINESS ACT.

7. ADDITIONAL INFORMATION
Seepage? for Notesto Offerors.

8. POINT OF CONTACT FOR INFORMATION

a. NAME (Last, First, Middle Initial) b. ADDRESS (/nclude Zip Code)
BednarJoe SeeBlock 4 above

c. TELEPHONE NUMBER (/nclude d. E-MAIL ADDRESS

Area Code and Extension) joe.bednar@dla.mil
(269)961-7546

9. REASONS FOR NO RESPONSE (X all that apply)

a. CANNOT COMPLY WITH SPECIFICATIONS d. DO NOT REGULARLY MANUFACTURE OR SELL THE TYPE OF ITEMS INVOLVED

b. UNABLE TO IDENTIFY THE ITEM(S) e. OTHER (Specify)

c. CANNOT MEET DELIVERY REQUIREMENT

10. MAILING LIST INFORMATION (X one)
WE | | DO | | DO NOT DESIRE TO BE RETAINED ON THE MAILING LIST FOR FUTURE PROCUREMENT OF THE TYPE INVOLVED.

11a. COMPANY NAME b. ADDRESS (/nclude Zip Code)

c. ACTION OFFICER
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(3) SIGNATURE (4) DATE SIGNED
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SP4400-07-R-0007 NEGOTIATED (RFP) 31 Jan 07 2007042
7. ISSUED BY cope | SP4400 |8. ADDRESS OFFER TO (If other than Item 7)
Defense Reutilization and Marketing  Service

74 North Washington Ave. (DRMS-PHW)
Battle  Creek, MI 49017-3092

NOTE: In sealed bid solicitations"offer" and "offeror" mean "bid" and "bidder".

SOLICITATION
9. Sealed offers in original and 1 copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if
handcarried, in the depository located in  Electronic only, See L.39 until 16:30  |ocal time 08 Mar 07
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CAUTION - LATE Submissions, Modifications, and Withdrawals: See Section L, Provision No. 52.214-7 or 52.215-1. All offers are subject to all terms and conditions
contained in this solicitation.

10. FOR NA- NAME B. TELEPHONE (NO COLLECT CALLS) C. EMAIL ADDRESS
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11. TABLE OF CONTENTS
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OFFER (Must be fully completed by offeror)
NOTE: Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within 120 calendar days (60 calendar days unless a different

period is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite
each item, delivered at the designated point(s), within the time specified in the schedule.
13. DISCOUNT FOR PROMPT PAYMENT 10 CALENDAR DAYS (%) |20 CALENDAR DAYS (%) |30 CALENDAR DAYS (%) CALENDAR DAYS (%)
(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMEND- AMENDMENT NO. DATE AMENDMENT NO. DATE
MENTS (The offeror acknowledges receipt of

amendments to the SOLICITATION for offerors
and related documents numbered and

dated):
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10 U.S.C. 2304(c) ) D 41 U.S.C. 253(c) ( ) SHOWN IN (4 copies unless otherwise specified) G.11
24. ADMINISTERED BY (/f other than Item 7) CODE 25. PAYMENT WILL BE MADE BY CODE |
26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNITED STATES OF AMERICA 28. AWARD DATE
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Previous edition is unusable Prescribed by GSA - FAR (48 CFR) 53.214(c)
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Notes to Offerors

1. This contract is a firm-fixed price indefinite delivery/ indefinite quantity contract (IDIQ,
see 1.118) written as performance based and allows the Contracting Officer to make
monetary deductions and/or a negative mark on the Contractor’s Past Performance when
an Acceptable Performance Level (APL) is not met (See APL attachment). Note that
per L.64 the Government intends to award without discussions but may conduct
them if warranted during the course of the procurement.

2. This contract is for various military and Government activities, which may encompass
several states. Standard removal timeframe is 21 calendar days from the date of order
issuance. The contractor agrees that, for those portions of the services provided on a
Government installation, the services will be provided during normal hours of operations
for the installation, which are available, upon request, from the COR. Note that some
installations work compressed work weeks, i.e. closed Mondays, Fridays, or every other
Friday.

3. This contract requires the transportation and disposal of RCRA wastes, non-RCRA
wastes, Compressed Gas Cylinders, and Polychlorinated Biphenyls (PCBs).

4. Some waste ordered on this contract requires the contractor to furnish Certificates of
Recycling and/or Certificates of Disposal. The contractor is cautioned to read the
clauses on Demilitarization of Government Property, C.2.5; Compressed Gas Cylinders,
C.2.3; PCBs C.2.2.

5. Publications and attachments applicable to this contract will be made available upon
request (if not already linked to this solicitation). It should be noted that during the
solicitation and life of this contract, the Government may make changes, additions, or
deletions to those listed.

6. The contractor is cautioned that some requirements for information and plans are
required before start of work on this contract, i.e., C.2.1.4.

7. The email address for submission of offers, as per L.39, is
DRMSHazardousContractsWest@gem.dla.mil.

8. The deadline for all questions from potential offerors is 15 Feb 07 so that corresponding
Government answers can be issued via solicitation amendment before closing. The
Government is not obligated to answer questions received after this common cut-off
date.

9. Offerors are encouraged to review actual task ordering patterns under the past contract
for these services (SP4400-03-D-0001) by using:
http://www.drms.dla.mil/discoverer/viewer?us=disweb&pw=disweb&db=ers.prod.drms.
The report for detailed Task Order information is “PUB.PL Report.” Note, however,
that this is for informational purposes only and the Government can make no
commitments as to just how the services will be ordered under the new contract, other
than meeting the requirements of Clause B.5.
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS
Ref No. Title Reference Date
B .0 SOLICITATION PROVISIONS FAR 52.252-2 Feb 1998

INCORPORATED BY REFERENCE

This contract incorporates one or more clauses by reference, with the same force
and effect as if they were given in full text. Also, the full text of a clause may be
accessed electronically at this/these address(es):

http://www.dla.mil/j-3/j-336/icps.htm

http://farsite.hill.af.mil/

http://www.arnet.gov/far/

http://www.drms.dla.mil/newproc/html/clauses.html

B .1 SERVICES DRMS 52.217-9R05 Mar 1993

B .2 BASIC AND OPTION PERIOD PRICING DRMS 52.217-9R06 Mar 1993

(SEE CORRESPONDING EXCEL SPREADSHEET FOR FILL-INS BELOW)

(a) Pages through are the estimated generations forthe _ -month
base period. Pages through are the estimated generations for the
first -month option period. Pages through are the estimated
generations for the second -month option period.

(b) blank 1 | -month base period]
blank 2 [first -month option period]
blank 3 [second -month option period]

http://www.drms.dla.mil/special/fillins/b2.doc

B .4 BASIC AND OPTION PERIOD UNIT DRMS 52.217-9R07 Jan 2000
PRICING
B .5 CONTRACT MINIMUM/MAXIMUM DRMS 52.217-9R08 Nov 2005

A. This is a firm-fixed price indefinite quantity contract. The minimum for
the base period and each of the priced options shall be 10% of the estimated
value of the period. The maximum for the base and each of the priced options
shall be 200% of the estimated value of the period.


http://www.dla.mil/j-3/j-336/icps.htm
http://farsite.hill.af.mil
http://www.arnet.gov/far
http://www.drms.dla.mil/newproc/html/clauses.html
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B. Clause F.10 allows the Government to unilaterally extend the contract for
up to six (6) months at the end of either the base or any option period. The per
month minimum guarantee under the extension shall be 10% of a pro-rated month’s service
for the period being extended. The maximum for each month shall be 200% of a pro-rated
month’s service for the period being extended.

PICKUP LOCATIONS

The contractor will be required to make pickups in and around the grounds at the following
Defense Reutilization and Marketing Offices (DRMOs) and generators:

DRMO Contracting Officer Representative (COR) for the following sites:
Paul Brown — 253-966-3209
Karen Powers — 253-966-3211

Fleet and Industrial Supply Center
Manchester Fuel Department
7501 Beach Drive East

Port Orchard, WA 98366

Mobile Inshore Undersea Warfare Unit 10
5909 North Cotter Circle
Portland, OR 97217

Fort Lawton (includes AMSA 79 and OMS)
4555 Texas Way W
Seattle, WA 98199

Pier 23 US Army Reserve Center / AMSA 137
401 E. Alexander Avenue, Pier 23
Tacoma, WA 98421

Hopper U.S. Army Reserve Center
130 % 228" Street SW
Bothell, WA 98021

Oswald U.S. Army Reserve Center
1110 Rainer Avenue
Everett, WA 98201

Kandle Hall U.S. Army Reserve Center
5119 Portland Avenue
Tacoma, WA 98404

Renton U.S. Army Reserve Center
14631 SE 192" Street
Renton, WA 98058
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Nuttal U.S. Army Reserve Center
921 South 4™ Ave SW
Tumwater, WA 98512

Wagenaar U.S. Army Reserve Center
1101 E. Ainsworth Street
Pasco, WA 99301

Sharff Hall U.S. Army Reserve Center
8801 N. Chatauqua Avenue
Portland, OR 97217

Webb Hall U.S. Army Reserve Center
1355 Chambers Street
Eugene, OR 97402

NMCRC Eugene
1520 West 13" Avenue
Eugene, OR 97402

Mann U.S. Army Reserve Center / AMSA 80
4155 N. Market Street
Spokane, WA 99207

Walker U.S. Army Reserve Center
N 3800 Sullivan Road
Spokane, WA 99216

Camp Withycombe
10101 SE Clackamas Rd
Clackamas, OR 97015

Camp Rilea
91426 Rilea McCarter Rd
Warrenton, OR 97416

Central Oregon Unit Training Equipment Site (COUTES)
2899 E. Hwy 126
Redmond, OR 97756

Salem OMD
1776 Militia Way SE
Salem, OR 97309

Medford FMS
1701 S. Pacific Hwy
Medford, OR 97501
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Portland FMS
10000 NE 33" Drive
Portland, OR 97211

La Grande FMS
64082 Airport Ln
La Grande, OR 97850

Lebanon FMS
36646 Oak Drive
Lebanon, OR 97355

U.S. Coast Guard

Integrated Support Command
1519 Alaskan Way South
Seattle, WA 98134

659" Engineering Company
Construction Support

3800 North Sullivan Road
Spokane, WA 99216

OMS #2
426 A Street East
Ephrata, WA

OMS #10
2408 North Government Way
Spokane, WA

Army Aviation Support Facility #2
8700 West Electric Road, Bldg. 2504
Geiger Field

Spokane, WA

Port of Tacoma
Tacoma, WA

Samson Tug and Barge
Seattle, WA

Camp Murray Air National Guard

254™ RHS 109 Engineer Dr.

Camp Murray, WA 98430-5022
(Tillicum, WA across 1-5 from Ft. Lewis)

Seattle Air National Guard
6736 Ellis Avenue S.
Seattle, WA 98108-3597
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Paine Field Air National Guard
2701 12" Street, S.W.

Everett, WA 98032

(South End of Paine Field)

Oregon ANG Base
6801 NE Cornfoot Road
Portland, OR 97218-2797

Hubert Hall U.S. Army Reserve Center
701 N. Columbus Avenue
Medford, OR

Camp Wesley Harris Naval Reservation
4673 Seabeck Highway, NE
Bremerton, WA 98312

Naval Base Kitsap - Bangor
Bldg 6079
Silverdale, WA 98315

Naval Ordnance Center

Pacific Division Detachment

100 Indian Island Road, Bldg. 300
Port Hadlock, WA 98339

Umatilla Chemical Depot
78798 Ordnance Road, Bldg. 203
Hermiston, OR 97838

Military Traffic Management Command (MTMC)
Pierce County Terminal
Tacoma, WA

Navy and Marine Corps Reserve Center
1100 Alexander Ave
Tacoma, WA 98421

Naval & Marine Corps Reserve Center
Portland, OR

Detach Phase Engineer Renovation Alteration
Aircraft Carrier

Warehouse 8

Auburn, WA

USAF Coos Bay Head ANG Station
4300 Coos Head Rd
Coos Bay, OR 97420-2978
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Yakima Air Force Reserve Center
1708 Tahoma Avenue
Yakima, WA

U.S. Naval Hospital
1 Boone Road, Bldg. HP20
Bremerton, WA 98312

Naval Undersea Warfare Center
Bradley Rd, Bldg. 1051
Keyport, WA 98345

Naval Station Everett
2150 Nimitz Ave.
Bldg 2150

Everett, WA 98207

Pacific Beach Resort
108 N. 1% Street
Pacific Beach, WA 98571

Smokey Point Support Complex
13900 45™ Avenue NE
Marysville, WA 98271

Naval Radio Station Jim Creek
21027 Jim Creek Road, Bldg. 75
Arlington, WA 98223

Yakima U. S. Training Center
One-Stop HW Yard, Bldg 450
Yakima, WA 98901

MATES/ OMS #8

1211 Firing Center Road

Yakima Training Center, Bldg. 951
Yakima, WA

Ashland Readiness Center
1420 East Main Street
Ashland, OR 97520

Bend AFRC
875 SW Simpson Avenue
Bend, OR 97702

Cottage Grove Readiness Center
628 Washington Street
Cottage Grove, OR 97424
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Klamath Falls Readiness Center
2501 Shasta Way
Klamath Falls, OR 97601

Lake Oswego Readiness Center
1915 S. Shore Blvd.
Lake Oswego, OR 97034

Lebanon Readiness Center
350 Maple Stret
Lebanon, OR 97355

McMinnville Readiness Center
333 Armory Way
McMinnville, OR 97128

McNary Field
1921 Turner Road SE
Salem, OR 97302

Pendleton Armory
2100 NW 56" Drive
Pendleton, OR 97801

116™ Air Control Squadron
Route 2 Box 499
Warrenton, OR 97146

Vancouver Barracks
Vancouver, WA 98661

BMA - 10
400 E Fifth St
Vancouver, WA 98661

Sears U.S. Army Reserve Center
2731 SW Multnomah Blvd.
Portland, OR 97219

Fort Lewis Army Depot
Fort, Lewis, WA

Pendleton U.S. Army Reserve Center
141 Tipp Road
Yakima, WA

NAS Whidbey Island Seaplane
Base/Env. Affairs Dept., Bldg. 113
1155 W. Lexington St.

Oak Harbor, WA 98378
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NWS Training Facility
Bombing Range Rd.
Boardman, OR 97818

NAS Whidbey Island
Forestall Road, Bldg. 2757
Oak Harbor, WA 98278

NAS Whidbey Island
Maui Ave, Bldg. 60
Oak Harbor, WA 98278

McChord AFB
555A Street
McChord AFB, WA 98438

DRMO Lewis
Fort Lewis, WA

Kingsley Field Air National Guard
Klamath Falls, OR

GSA Warehouse
2701 C Street SW
Auburn, WA

U.S. Army Recruiting Battalion Seattle

4735 E. Marginal Way S.
Seattle, WA 98134

Grand Armory
Grandview, WA

Buckley Armory
Buckley, WA

Kent Armory
Kent, WA

Moses Lake Armory
Moses Lake, WA

Corps of Engineers, McNary Dam
PO Box 1230, 82925 Devore Rd.
Umatilla, OR 97882

Camp Bonneville
23201 N.E. Pluss Road
Vancouver, WA 98682

10
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Tigard FMS
6700 SW Oak
Tigard, OR 97223

Salem AASF
1921 Turner Rd SE
Salem, OR 97301

Salem FMS
1025 Airport Rd SE
Salem, OR 97301

Pendleton AASF
2110 NW 56" P
Pendleton, OR 97801

Springfield FMS
3110 Pierce Parkway
Springfield, OR 97477

Albany Readiness Center
3800 Knox Butte Rd
Albany, OR 97321

Baker City Readiness Center
1640 Campbell St
Baker City, OR 97814

BIAK Training Center
8540 SW Cavalry Way
Powell Butte, OR 97753

Burns Readiness Center
619 S Fairview St
Burns, OR 97720

Camp Adair
39432 Rifle Range Rd
Corvallis, OR 97330

Central OR Readiness Center (CORC)

3852 SW Tom McCall Rd
Prineville, OR 97754

Coos Bay Readiness Center
255 N Norman Ave
Coos Bay, OR 97420

Corvallis Readiness Center

11
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1100 NW Kings Blvd
Corvallis, OR 97330

Dallas Readiness Center
817 SW Church St
Dallas, OR 97338

Eugene Readiness Center
2515 Martin Luther King Jr Blvd
Eugene, OR 97401

Forest Grove Readiness Center
2950 Taylor Way
Forest Grove, OR 97116

Grants Pass Readiness Center
666 Brookside Blvd
Grants Pass, OR 97526

Gresham Readiness Center
500 NE Division St
Gresham, OR 97030

Hermiston Readiness Center
900 SE Columbia Dr
Hermiston, OR 97838

Hillsboro Readiness Center
848 NE 28" Ave
Hillsboro, OR 97123

Hood River Readiness Center
1520 12" st
Hood River, OR 97031

Jackson Readiness Center
6255 NE Cornfoot Rd
Portland, OR 97218

Klamath Falls Readiness Center
404 Rand Way
Klamath Falls, OR 97601

La Grand Readiness Center
404 12" Ave
La Grande, OR 97850

Lake Oswego Readiness Center
1915 South Shore Blvd
Lake Oswego, OR 97034

12
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McMinnville Readiness Center
333 Armory Way
McMinnville, OR 97128

Milton-Freewater Readiness Center
149 S Main St
Milton-Freewater, OR 97862

Newport Readiness Center
541 SW Coast Hwy
Newport, OR 97365

Ontario Readiness Center
720 NW 8™ Ave
Ontario, OR 97914

Redmond Readiness Center
822 Highland Ave
Redmond, OR 97756

Roseburg Readiness Center
111 NW General Ave
Roseburg, OR 97470

RTI
701 Monmouth Ave
Monmouth, OR 97361

Salem Armory
2310 17" St NE
Salem, OR 97303

Salem ARC
3225 State St
Salem, OR 97301

St. Helens Readiness Center
474 South 7™ St
St. Helens, OR 97051

The Dalles Readiness Center
713 Webber St
The Dalles, OR 97058

Woodburn Readiness Cetner
1630 Park Ave
Woodburn, OR 97071

USN Jackson Park Naval Housing
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1400 Farragut Ave
Bremerton, WA 98314-5001

Salem Reserve Center
775 Airport Rd SE
Salem, OR 97301

DRMO Contracting Officer Representative (COR) for the following sites:
Chadyne Helms — 509-247-2350

McCarter U.S. Army Reserve Center
1601 W. Wyoming Ave.
Hayden Lake, ID 83835

DRMO Fairchild
120 N. Foulois
Fairchild AFB, WA 99011

Fairchild AFB

90-Day Site, Bldg 2411
550 N. Depot Ave.
Fairchild AFB, WA 99011

Battery A, 1% Battalion, 14" Marine Reserves
5101 N. Assembly Street
Spokane, WA 99206

Mobile Inshore Undersea Warfare Unit 102
5101 N. Assembly Street
Spokane, WA 99206

Washington ANG

242 Combat Communications Squadron
Spokane International Airport

Spokane, WA
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C Clause Table of Content

(Old clause numbers are in parenthesis)
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C.1.1.4 TRAILER SECURITY, PADLOCKS (C.21)
C.1.2 REMOVAL
cl21 SPILL RESPONSIBILITY (C.6)
C.1.2.2 SEGREGATION OF HAZARDOUS WASTE (C.18)
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C.2.1.6 DISPOSAL FOR HIGH LEVEL MERCURY (C.43)
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C.2.1.8 RESERVED

C.2.2 DISPOSAL OF POLYCHLORINATED BIPHENYLS (PCB), PCB
CONTAMINATED AND NON-PCB MATERIAL (C.4)
C.2.3 COMPRESSED GAS CYLINDERS (C.3)
C.2.3.1 EVALUATION/IDENTIFICATION OF CYLINDERS
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(C.3.6)
C.2.3.2 ANALYSIS TO IDENTIFY CYLINDER CONTENTS
(C.3.7)
C.2.3.3 RECONTAINERIZATION/REPLACEMENT OF VALVES
(C.3.8)
C.2.3.4 SURCHARGE FOR ZONE “A” POISON GASES (C.3.9)
C.2.3.5 ODS REMOVAL/REFRIGERATION UNIT
REMOVAL/DISPOSITION (C.82)
C.2.4 RECYCLING
C.2.4.1 RECYCLING/RE-USE/RECLAIM (C.73)
C.2.4.2 COMMODITY SPECIFIC RECYCLING REQUIREMENTS
(C.53, C.54, C.55, C.58, C.59, C.60, C.61,
C.64, C.65, C.66)
C.2.5 DEMILITARIZATION VIA SERVICE CONTRACT (C.69)
C.2.5.1 RESERVED
C.2.5.2 DEMILITARIZATION OF CHEMICAL DEFENSE
EQUIPMENT (CDE) (C.69)
C.2.5.3 RESERVED
C.2.5.4 BONDCOTE TENTS/FABRICS
C.2.5.5 PASSIVE COUNTERMEASURE SYSTEM (PCM:s)

C.3 SPECIAL SERVICES

C.3.1 RETROGRADES (C.38)

C.3.2 TANK/WASH RACK CLEANING (C.46)

C.3.3 PERFORM ANALYSIS (C.47)

C.3.4 PREPARE WASTE PROFILE FORM (C.48)

C.3.5 IDENTIFY UNKNOWN WASTE STREAMS AND PREPARE WASTE
PROFILE FORMS (C.49)

C.3.6 PROVIDE STORAGE CONTAINERS AND RENTAL CHARGES (C.50)

C.3.7 LABPACKING SERVICES (C.52)

C.3.8 MANAGEMENT SERVICES (C.69)

C.3.9 PROVIDE MANIFEST TRACKING LOG (C.75)

C.3.10 PICKUP/TRANSPORTATION SERVICES (C.80)

C.3.11 CLEANING OF FIRING RANGE AREAS AT USCG SUPPORT CENTER,
PIER 36 (C.67a)

C.3.12 EMERGENCY SPILL RESPONSE (C.83)
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C.0 STATEMENT OF WORK

a. The contractor agrees to provide all services necessary for the final treatment/disposal of
the hazardous property listed in the schedule in accordance with all local, state, international, and
Federal laws and regulations, and the terms and conditions of this contract. These services shall
include all necessary personnel, including applicable subcontractors, labor, analysis,
transportation, packaging, equipment, and the compilation and submission of all documentation
required by this contract. All Contract Line Item Numbers (CLINS), regardless of their
condition, are being discarded by the Government and are considered to be waste.

b. The Government agrees that all hazardous property placed on task order(s) on this
contract will be accompanied by documentation and markings that comply with all applicable
local, state, and Federal laws and regulations relating to the generation and storage of hazardous

property.

C.1 REMOVAL

The requirements for removal of wastes under this contract are divided into three main phases —
Pre-Removal (C.1.1), Removal (C.1.2 ), and Post-Removal (C.1.3). The contractor, and his
subcontractors, must perform at all times in a prudent, conscientious, safe and professional
manner. The contractor shall ensure that its agents, employees, and subcontractors involved in
handling and packaging the hazardous waste be trained for the level of expertise required for the
proper performance of the task and, in particular, in the areas of chemical incompatibility,
general first aid procedures, and spills. Handling and Personnel Protective Equipment (PPE)
shall be provided by the contractor and must be appropriate to ensure safe handling of the
hazardous waste. When operating within an EPA or state permitted DOD Hazardous Waste
(HW) storage facility, the contractor is required to use forklifts with specifications that meet the
applicable permit requirements. The contractor agrees that his personnel and equipment are
subject to safety inspections by Government personnel while on Federal property.

C.1.1 PRE-REMOVAL

C.1.1.1 PERMIT / SPECIAL REQUIREMENTS

a. The contractor shall, without additional expense to the Government, be responsible for
paying all fees, preparing or obtaining any necessary licenses, permits, notifications, waste
profiles, or reports, which result from a contractor’s transportation, recycling, or disposal
decision. This includes acquiring any required permits or registrations necessary to operate on
any installation listed in this contract and completing the Notification of Regulated Waste
Activity form for the generator(s) of hazardous waste to sign and file with the applicable state
regulators for waste disposal. This includes signing (on behalf of the Government) waste
profiles requested by Treatment Storage Disposal Facilities. All contractor signed waste profile
sheets shall be written for the actual wastestream using the generator’s profile for backup
documentation. All generator forms or other means of notifications including correspondence
with Federal or State agencies on behalf of a generator must be coordinated with and concurred
with by the affected generator prior to submission to any Federal or State agency.

b. The Contractor may be required to attend any special required training, seminar,
instruction, class, etc. provided by the Government or to provide information to perform work or
gain access to the installation. Example: pass and ID requirements, antiterrorist training, EMS
policies, fork lift training.
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c. Any shipments outside the United States must comply with all international agreements
and all applicable foreign laws. If the contractor will be exporting directly from the Department
of Defense (DOD) activity, the contractor is required to provide a current copy of the
Acknowledgment(s) of Consent to the Contracting Officer Representative (COR/COTR) with the
shipping documentation in accordance with C.1.1.2. The contractor may not ship waste outside
of the United States to circumvent Environmental Protection Agency (EPA) land disposal
restrictions.

C.1.1.2 SHIPPING DOCUMENTATION

a. All references to manifests in this provision relate to the “appropriate shipping paper”.
The contractor shall obtain and prepare all manifests, Hazardous Waste Profile Sheets required
for acceptance of waste into a Qualified Facility, land disposal restriction notifications, and any
other shipping documents. The contractor shall provide the COR/COTR with a copy of the
completed form(s), including handling codes in 40 CFR 264 Appendix | Table 2 for each
manifest line, for review by the appropriate Government official at least five (5) business days
prior to removal, except documentation submitted for expedited orders, which shall be in
accordance with notification timeframes as listed elsewhere in this contract.* Prior to
removal from a site identified as a pickup point in this contract, completed copies of all
manifests, or bills of lading, whichever is applicable, shall be furnished to the Defense
Reutilization and Marketing Office (DRMO) coordinating the waste disposal. Each pickup
manifest and bills of lading (i.e., with a Government activity identified as a generator), as well as
all other documentation required herein, shall be clearly and distinctly marked with the name of
the servicing DRMO in addition to the generators and the contract and task order number, as
applicable. Emergency response information and twenty-four hour emergency phone numbers
shall be listed on the manifest as well as bills of lading. If blocks are not provided, this
information shall be placed in the upper, right-hand corner of each document.

*NOTE: Naval Air Station Whidbey Island, Naval Weapons System Training Facility, and
Whidbey Island Seaplane Base require all documentation be submitted to the COR/COTR at
least seven (7) calendar days prior to removal.

b. The DRMS created dummy EPA number for non-RCRA TSDF, must be entered on all
applicable shipping documentation such as nonhazardous waste manifests and bills of lading.
Also, include DRMS created dummy EPA number on HQ DRMS Form 1683, Manifest Tracking
Log.

c. The contractor shall perform all dry weight computations for those hazardous wastes
destined for land disposal in Texas and shall provide all such computations to the COR/COTR
for record keeping purposes. This computation shall be furnished along with the copy of the
generator manifest.

d. For Naval Submarine Base, Bangor, Camp Wesley Harris, and Jackson Park, the following
apply:
1. The generator will mark and label all shipping containers.
2. The generator requires the manifest number 5 business days prior to pick-up.

e. Satellite generators using Camp Withycombe may elect to have the contractor send, by
legible fax or overnight mail, original shipping documentation and markings to satellite
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generators. The satellite generators will then transport items to a transfer station located at Camp
Withycombe. The contractor shall accept the manifest and sign as Transporter 2 within 10
calendar days of initial movement and complete transportation and disposal following normally
accepted procedures.

C.1.1.3 NOTIFICATIONS

a. Except as may otherwise be specified herein, the contractor shall notify the COR/COTR
for each location, at least five (5) business days BEFORE attempting site visits, analysis or
pickups.

*NOTE: Naval Air Station Whidbey Island, Naval Weapons System Training Facility, and
Whidbey Island Seaplane Base require at least seven (7) calendar days BEFORE attempting site
visits, analysis or pickups.

(1) In addition to the notification above for pickups, the contractor shall provide the
name of the driver, the driver’s Commercial Driver’s License (CDL) number and its expiration
date to the COR/COTR or other Government representative at least 24-hours prior to removal.
The contractor may also opt to provide a list* of approved, multiple drivers designated for
pickups under this specific contract to the COR/COTR or other Government representative prior
to any attempted removals. If this option is elected and the list is approved by the Government
and maintained by the Contractor, the 24-hour notification requirement is mute for the remainder
of the contract unless otherwise modified.

*NOTE: Port Hadlock and Portland do not allow a driver’s listing.

(2) If adriver, other than the one specified 24-hours in advance for the specific Task
Order; or, one whose name does not appear on the optional list of approved, multiple drivers
arrive for pickup, the COR/COTR or other designated Government representative will verify the
personnel switch with the prime contractor before the pickup commences. This may require a
written notice or fax from the prime contractor.

b. For Task Orders (TO) containing Expedited Removals, Services or Performance CLINs
the contractor shall notify the COR/COTR or other Government representative for each location,
in the following timeframes BEFORE attempting site visits, analysis, or pickups: 15-10 day
expedites — at least 3 calendar days; 9-5 day expedites — at least 2 calendar days; and 4 days or
less expedites — at least 1 calendar day. In addition, the contractor is still required to provide
the information identified in paragraph (1) above at least 24-hours prior to removal. If
applicable, any removals ordered under a 24-hour or one business day expedited CLIN requires
the contractor to provide the information identified in paragraph (1) at least 4 hours prior to
pickups if the contractor elects to provide the identity of the driver for each specific TO. If the
contractor elects to provide the list of approved, multiple drivers designated for use under this
contract, this expedited notification is not required. All other terms and conditions stated
elsewhere within this clause apply to any of the aforementioned Expedited Removals, Services
or Performance CLINs.

C.1.1.4 TRAILER SECURITY, PADLOCKS

a. All contractor trailers and tankers capable of being padlocked must be padlocked upon
arrival at the pickup location. Failure to meet this requirement could result in the Government’s
halting of the pickup. All trailers and tankers capable of being padlocked must also be
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padlocked again prior to departure of the pickup location(s). The driver shall provide the
padlock and lock the trailer or tanker without assistance from the COR/COTR or other
Government representative.

b. The COR/COTR or other Government representative has the right to request any
identification and/or occupational endorsements from the driver beyond what is identified in
additional specific clauses in this contract and refuse commencement and/or completion of
pickups if any unusual or suspicious actions occur. Any potential demurrage associated with the
driver verification process and/or the unexpected halt or commencement of pickups will not be
grounds for reimbursement by the Government.

c. All placarded trucks entering and exiting NUWC, Keyport, WA will be inspected. The
contractor should contact the generator for information on vehicle requirements and take into
consideration down time during inspections.

C.1.2 REMOVAL

C.1.2.1 SPILL RESPONSIBILITY

a. The contractor is solely responsible for cleanup of any and all spills or leaks during the
performance of this contract that occur as a result of or are contributed to by the actions of its
agents, employees, or subcontractors to the satisfaction of the Government and at no cost to the
Government.

b. The contractor shall report all such spills or leaks, regardless of their quantity, to the CO
immediately upon discovery. A written follow-up report shall be submitted to the CO not later
than 24 hours after the initial telephonic report. The written report shall be in narrative form and
as a minimum include the following:

(1) Description of item spilled (including identity, quantity, manifest no., etc).
(2) Whether amount spilled is EPA/state reportable, and if so whether it was reported.
(3) Exact time and location of spill including a description of the area involved.

(4) Containment procedures initiated.

(5) Summary of any communications contractor has with press or Government officials
other than the CO.

(6) Description of clean-up procedures employed or to be employed at the site including
disposal location of spill residue.

C.1.2.2 SEGREGATION OF HAZARDOUS WASTE

All items collected on this contract must be segregated and kept physically separate from any
other items until the initial TSDF is reached. The items must be so marked, that they are readily
identified to this contract throughout this period.
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C.1.2.3 STATEMENT ON CONTAINERS

a. The Government does not warrant that the drums or containers are suitable for
transportation in accordance with DOT regulations for removal from the pickup site. The offeror
is cautioned to ascertain and assess the need for overpacking or recontainerizing based on the site
visit. The Government will not provide repackaging materials. The contractor will not be
reimbursed separately for repackaging expenses and should include these charges in their
disposal pricing.

b. When overpacking of containers is required the contractor will use appropriate equipment
to place the container into the outside/overpack container. The inner container shall be kept in
an upright position. Overpack containers used for liquids will be marked with directional arrows
indicating the upright position of the inner container.

¢. Naval Submarine Base Bangor, Camp Wesley Harris and Jackson Park do not allow
repackaging of their containers without their express written approval.

C.1.2.4 GOVERNMENT EQUIPMENT AND PERSONNEL

The contractor understands that the Government shall not furnish any equipment or personnel to
assist in the performance of this contract. Any such offers of assistance are unauthorized, and
the Contractor shall not accept any such offers. The only exception is the use of Government
owned loading equipment (clause C.1.2.6), and Government owned scales (clause C.1.2.7), and
where applicable, management services.

C.1.2.5 TREATMENT OF HAZARDOUS WASTE ON GOVERNMENT FACILITY

a. Treatment of hazardous waste (including solidification) on Government facilities is not
permitted. Treatment is defined as any process which meets the definition of treatment as set
forth in applicable local, state, and Federal (including 40 CFR 260.10) laws and regulations.

b. The contractor shall not drain and/or flush PCB items at Government installations.
Draining will be allowed only to prevent leaking and to meet DOT regulations.

c. Treatment, disposal, or release of gas (other than inert) to the atmosphere on Government
premises is not permitted by this contract. The contractor may perform gas extraction for other
than inert gas cylinders at the pickup location using self-contained apparatus. This apparatus
shall emit no gas into the atmosphere, and purge the entire cylinder contents into a closed
receiver for transport to a recycling or disposal site.

C.1.2.6 LOADING

a. The contractor is responsible for loading, including furnishing all the equipment necessary
for loading. Unless otherwise specified, the Government will not load at any location, nor will
loading be performed on Saturdays, Sundays, Federal holidays, or any day that the installation
where the items are located is closed. Where it is provided that the Government will load, the
Government will make the initial placement of the item on conveyance(s) furnished by the
contractor and the initial placement on the contractor's conveyance shall be as determined by the
Government. Unless otherwise provided in the contract, the Government will not block, chock,
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brace, lash, band, or in any other manner secure the cargo on such conveyance(s) furnished by
the contractor.

b. The contractor shall be required to furnish a forklift suitable for unstacking pallets that are
stacked 2-high at Manchester Fuel Depot, Manchester, WA. Naval Station Everett, Everett, WA
will furnish a forklift and operator to assist in tailgate loading.

c. The following locations will provide Government tailgate loading of drums only:

Smokey Point Support Complex, Marysville, WA
Pacific Beach Recreation, Pacific Beach, WA

Naval Station Everett, Bldg. 2150, Everett, WA

Jim Creek NRS, Bldg 75, Arlington, WA

Naval Undersea Warfare Center, Bldg. 1051, Keyport, WA
NAVMAG Indian Island, Bldg. 300, Port Hadlock, WA
Ft. Lewis, WA

Area Maintenance Support Activity 137, Tacoma, WA
NAS Whidbey Island, WA

NAS Whidbey Island Seaplane Base, WA

NWSTF Boardman, OR

Umatilla Chemical Depot

d. The following sites will load bulk solid waste:

Naval Base Kitsap, Bangor, Silverdale, WA

Camp Wesley Harris, Bremerton, WA

USN Jackson Park Naval Housing, Bremerton, WA
NAS Whidbey Island, WA

Umatilla Chemical Depot

e. The following sites will load bulk liquid waste into tankers:
NAS Whidbey Island, WA

f. Note that loading of bulk solids and pumping of bulk liquids may take up to two full work
hours, with any hours made necessary by the Government’s actions beyond 2 work hours
compensated for by adding hours under CLIN 6502TT. Any additional hours added will be
rounded to the nearest one full hour, thus 29 minutes over the 2 hour limit will not received
additional compensation.

C.1.2.7 WEIGHING OF PROPERTY

The contractor shall weigh all property before removal. An authorized Government
representative will witness all weighing that occurs on site. The weight, agreed upon by both the
contractor and the Government representative at the time of removal, will be the basis for
payment to the contractor. Unsubstantiated charges for subsequent increases in weight, after
removal from Government custody, will be the responsibility of the contractor.

a. Bulk ltems
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(1) Bulk items will be measured by one of the following methods. The method used will
be whichever is most accurate and agreed upon by the contractor and the Government
representative:

(1) Actual weight using Government scales.
(i) Actual weight using commercial scales.

(iii) Calculated weight. As an alternative to actual weighing, the weight of bulk
shipments may be computed, provided that the specific gravity of the material is known and the
volume actually picked up is determined. For example, 2,000 gallons of liquid with a specific
gravity of 1.4 = calculated weight of 23,344 pounds. (2,000 x 1.4 x 8.337, where one gallon of
water weighs 8.337 pounds). Specific gravity will be obtained from a waste profile sheet.

(2) For either "actual weight" method, the vehicle will be weighed both before and after
loading. For bulk shipments, where Government scales are not available or operable, the use of
commercial scales is authorized. The contractor will arrange for and incur all expenses of
weighing property at the nearest certified public scale.

b. Non-bulk Items

(1) For non-bulk items, the contractor shall provide portable scales for outweighing of
property. Portable scales must have a minimum capacity of 1,500 pounds. For the purpose of
this contract, scales permanently affixed or built into a vehicle are considered portable scales.

(2) Prior to the use of portable scales at each pickup site, the contractor must demonstrate
reasonable weight accuracy to the Government representative. Only materials to be removed by
the contractor will be weighed. Pallets, boxes, strapping, etc., which are not integral parts of the
packaging and are not being removed by the contractor will not be included in the weight.

(3) Government scales may be used, in lieu of scales provided by the contractor, only
where they are available, operable, and authorized by the Government representative. The
contractor shall be responsible for determining the availability of Government scales. The
Government makes no guarantee that where Government scales are available, they are operable.
At the Government's option, the use of Government scales will be allowed at the following sites:

SITE EQUIPMENT AVAILABLE
Bldg. 9752, Ft. Lewis 75 ton

Bldg. 2757, NAS Whidbey Island 1,000 Ibs Portable Beam Scale
Bldg. 893/ 1051, NUWC, Keyport, WA Truck Scale/Drum Scale

Bldg. 203/Gate E-28,Umatilla Chemical Depot | 1,000 Platform / 100,000 Ibs Truck scale

Bldg. 60, NAS Whidbey Island Seaplane Base | 1,000 Ibs Portable Beam Scale

Bldg. 369, NAS Whidbey Island 100,000 Ibs Truck Scale

One Stop HW Yard, Yakima Training Ctr. 2,000 Ib Drum Platform Scale
US Coast Guard ISC, Seattle 5,000 lbs

Bldg. 300, Naval Ordnance Ctr, Port Hadlock | 5,000 Ibs

Bldg. 194, Manchester Fuel Depot 1,000 Ibs Drum Scale

Bldg. 14, McChord AFB 1,000 Ibs / Truck Scale

Camp Withycombe, Clackamas 5,000 Ibs A-1 Floor Scale

Bldg. 2150, NS Everett 5,000 Ibs Floor Scale
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DRMO Lewis 5,000 Ibs

West of Bldg. 165, Oregon ANG, Portland Truck/Platform Scale

Naval Hospital Bremerton 100 Ib Digital/ 100+ Ib spring loaded
Camp Murray 1,000 Ib Platform

Bldg. 1210, Ft. Lewis 1,000 Ibs Hanging Scale

(4) The use of commercial scales is not authorized for non-bulk items.

C.1.2.8 BULK LIQUID PUMPING

a. When bulk liquid pumping is ordered, it may be necessary for the contractor to pump
waste from tanks, wash racks, catch basins, clarifiers (Oil/Water Separators). The contractor is
responsible to furnish all equipment needed to complete this job, including but not limited to,
collection vehicle equipped with pumps, hoses, high capacity pumps, connectors/fittings, and a
metering device. Clarifiers (O/W Separators) must be returned to operable level upon
completion. Pumps and hoses shall have a capacity to safely handle the types of waste to be
collected, and be able to remove all liquids and sludges from tanks that can be removed without
agitation or introduction of other materials to the tank.

b. The actual weight of the material picked up must be identified on the manifest. Some units
require annual, semi-annual or quarterly service. Bulk liquid disposal may be ordered from any
location in or around pickup points, in addition to the known sites identified below (and note
C.1.2.6 f. as well):

SITE/BLDG TYPE TANK SIZE
NAS Whidbey, 2757 Above 10,000
NAS Whidbey, 2757 Above 5,000
NAS Whidbey, 2757 Above 5,000
NAS Whidbey Above 5,000
AMSA 137 Pier, Tacoma Above Various
Fort Lawton, various Oo/W 700/1,000
Yakima Training Ctr., Yakima Oo/W various
Manchester Fuel Depot, Above 42,000
115/116
Manchester Fuel Depot, Above 5,000
180/183
Manchester Fuel Depot, Above 27,000
181/182
USCG NESO3 Above 500
McChord AFB, 1178 Above 7,000
McChord AFB, 1167 Above 2,000
NUWC Keyport, 884 Above 5,000
NUWC Keyport, 72 Above 5,000
Fort Lewis, 1025 Above 475 / 25,000
Fort Lewis, various Above 5,000
Naval Ordnance Ctr, Port o/w 1,100
Hadlock, 185
Umatilla Chem. Depot, 4 /5 Oo/W 200
Camp Withycombe O/W -
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C.1.2.9 SMALL CONTAINERS AND CONTENTS

a. Services for the removal, transportation, storage, and disposal of small container(s) of
RCRA/State regulated hazardous or nonhazardous property will be ordered using CLINs with a
“1” in the fourth position, e.g., 9101, 9401. Unless specifically excluded below, small containers
are any receptacle containing hazardous or nonhazardous property that has a capacity of less than
five (5) gallons.

b. Small containers are not:

(1) Individual sealed articles that are formed to a specific shape or design during
manufacture that have an end-use or function dependent in whole or in part upon the shape or
design during use. (Examples of such items include, but are not limited to, fuel filters, oil filters,
gas mask canisters, chemical defense equipment Kits, and factory sealed containers that contain a
small container (e.g., epoxy paint).

(2) RCRA empty containers of any size (which may or may not be crushed to reduce their
volume). Examples of such items are empty oil cans, paint cans, etc.

c. Inthose instances where containers of hazardous property are placed into a larger outer
container and the interior packaging is either all small containers as defined above, or a mix of
different sizes, some being small containers as defined above, then the entire item (interior
packaging and its outer container) shall be assigned to the appropriate small container CLIN.

d. The contractor shall accept the Government's CLIN assignment as a nonsmall container
item unless the contractor demonstrates to the COR/COTR prior to removal from the
Government facility that the item(s) does meet the definition of a small container.

e. If the contractor discovers a small container(s) packaged with other items not classified as
small containers, the Government reserves the right to:

(1) Assign all the property, including the larger outer container, under the appropriate
small container CLIN; or,

(2) Remove the small containers of hazardous property from the larger outer container,
delete the small container items’” weight from the task order, and reduce the containerized
CLIN’s weight appropriately; or,

(3) Remove the small containers of hazardous property from the larger outer container,
reCLIN the small container items separately as small containers on the same task order, and
reduce the containerized CLIN’s weight appropriately.

f. If the contractor elects to package EPA/DOT compatible items in the same container in
order to facilitate recycling/disposal, then the contractor must provide an all-inclusive packing
list showing each item and its respective quantity. This list shall be placed outside the outermost
container. A copy of the packing list must be attached to the manifest. Contractor furnished
overpack containers and packing materials will not be included in the total weight calculations
for payment purposes.
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C.1.2.10 BULKING AND CONSOLIDATION

a. Bulking shall be defined as the act of pumping from an otherwise removable container(s)
into a tank truck. Containerized waste may be pumped into a tank truck (bulking) only at the
locations listed herein:

256" Combat Communications Squadron, Cheney, WA
Mobile Inshore Undersea Warfare Unit 110, Portland, OR
Battery A, 1% Battalion 14™ Marine Reserve Force, Spokane, WA
Mobile Inshore Undersea Warfare Unit 102, Spokane, WA
Ft Lawton, Seattle, WA

Area Maintenance Support Activity 137, Tacoma, WA
Hooper US Army Reserve Center, Bothell, WA

Oswald US Army Reserve Center, Everett, WA

Kandle Hall US Army Reserve Center, Tacoma, WA
Renton US Army Reserve Center, Renton, WA

Nuttal US Army Reserve Center, Tumwater, WA
Wagenaar US Army Reserve Center, Pasco, WA

Sharff Hall US Army Reserve Center, Portland, OR

Sears Hall Us Army Reserve Center, Portland, OR

Webb Hall US Army Reserve Center, Eugene, OR

Mann Hall US Army Reserve Center, Spokane, WA
Walker US Army Reserve Center, Spokane, WA
Vancouver Barracks, Vancouver, WA

Oregon Air National Guard, Portland, OR

Camp Rilea, Warrenton, WA

Yakima Training Center, Yakima, WA

Manchester Fuel Depot, Manchester, WA

Camp Withycombe, Clackamas, OR

Central Oregon Unit Training Equipment Site, Redmond, OR
Oregon Army National Guard and all satellites turning in to Camp Withycombe, OR
HQ, State Area Command Organizational Maintenance Shop, Salem, OR
Naval Station Everett, Everett, WA

Smokey Point Support Complex, Marysville, WA

Pacific Beach Recreation, Pacific Beach, WA

Jim Creek NRS, Arlington, WA

McChord AFB, WA

Camp Bonniville, Vancouver, WA

Naval Ordnance Ctr, Pacific Div. Det., Port Hadlock, WA
Umatilla Chemical Depot, Hermiston, OR

USN Jackson Park Naval Housing, Bremerton, WA

Naval & Marine Reserve Center, Tacoma, WA

Camp Wesley Harris Naval Reservation, Bremerton, WA
Naval Base Kitsap, Bangor, Silverdale, WA

McCarter US Army Reserve Center, Hayden Lake, ID
BMA-10, Vancover, WA

USAF Coos Head ANG Station, Coos Bay, OR

NAS Whidbey Island, WA

NAS Whidbey Island Seaplane Base, WA

NWSTF Boardman, OR

b. Consolidation is defined as any method that involves pouring, siphoning, pumping,
draining, or packaging like wastes (liquids, multiphase, or solids) from one container to another.
Wastes may be consolidated only at the locations listed herein:

Naval & Marine Reserve Center, Tacoma, WA
Camp Wesley Harris Naval Reservation, Bremerton, WA



SP4400-07-R-0007 27

Naval Base Kitsap, Bangor, Silverdale, WA

USN Jackson Park Naval Housing, Bremerton, WA

Ft. Lawton, Seattle, WA

Hooper US Army Reserve Center, Bothell, WA

Oswalt US Army Reserve Center, Everett, WA

Renton US Army Reserve Center, Renton, WA

Pier 23 Us Army Reserve Center/AMSA 137, Tacoma, WA
Kandle Us Army Reserve Center, Tacoma, WA

Nuttal Us Army Reserve Center, Tumwater, WA
Wagenaar US Army Reserve Center, Pasco, WA

Walker US Army Reserve Center, Spokane, WA

Mann US Army Reserve Center/AMSA 80, Spokane, WA
McCarter Us Army Reserve Center, Hayden Lake, ID
Vancouver Barracks, Vancouver, WA

BMA-10, Vancouver, WA

Sharff US Army Reserve Center, Portland, OR

Sears US Army Reserve Center, Portland, OR

Webb US Army Reserve Center, Eugene, OR

Oregon ANG, Portland, OR

USAF Coos Head ANG Station, Coos Bay, OR

NS Everett, Everett, WA

Jim Creek NRS, Arlington, WA

Navy Family Support Complex, Marysville, WA

Pacific Beach Resort, Pacific Beach, WA

NAS Whidbey Island, WA

NAS Whidbey Island Seaplane Base, WA

NWSTF Boardman, OR

Umatilla Chemical Depot, Hermiston, OR

Oregon Army National Guard and all satellites turning in to Camp Withycombe, OR

c. Bulking and consolidation will be allowed only if the contractor has a spill contingency
plan and performs operations in a safe manner. The Government retains the right to stop
operations if environmental or safety concerns arise.

d. Xylene still bottoms and alcohol stain still bottoms will not be commingled with any other
wastes.

C.1.2.11 CHARGES FOR EXPEDITES — CLIN 6332-6334, 6342

a. When the expedited removal CLINSs are ordered, waste must be removed within the
specified calendar day timeframe. Expedited removal CLINs may be ordered in association with
any disposal CLIN(s) at any pick-up point(s) on the contract. This is an exception to the
standard removal timeframe as specified in F.3. Minimum TO charges will not apply to a TO
containing an expedited removal CLIN. When expedited removal is required, CLINs 6330-35
will be ordered based on the amount of waste to be removed. One (1) each will be ordered for
containerized (non-bulk) waste up to 15,000 pounds in total weight and a maximum of up to
eight (8) different TO lines. For bulk removals, one (1) each CLIN 6330-35 is limited to one (1)
TO line not to exceed 40,000 pounds in total weight. Ordering of an expedited CLIN is further
limited to one (1) each, expedited CLIN, per pick-up location including the surrounding area (i.e.
all pick up sites on an installation).

b. When the expedited performance CLINSs are ordered, performance must be accomplished
within the specified calendar day timeframe. Expedited service CLINs may be ordered in
association with any service CLIN(S) at any pick-up point(s) on the contract. This is an
exception to the standard performance timeframe as specified in Clause F.3. Minimum TO
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charges will not apply to a TO containing an expedited service CLIN. When expedited service
is required, CLIN 6340-45 will be ordered based on the amount of service to be performed. One
(1) each of CLIN 6340-45 will be ordered for up to five (5) Special Service TO lines. Ordering
of an expedited CLIN is further limited to one (1) each, expedited CLIN, per pick-up location
including the surrounding area (i.e. all pick up sites on an installation).

C.1.2.12 PACKAGING FOR CONVENIENCE — CLINs 6311-6315

a. The Government may order the packaging/repackaging containers for their convenience to
turn in to the DRMO. Packaging/repackage CLINS will not be ordered to facilitate acceptance at
a TSDF. The contractor shall accept the Government’s container size unless the contractor
demonstrates to the authorized Government representative that a different size container(s) is
required.

b. If the Government requires the contractor to provide packaging/repackaging service,
including labeling, cushioning, securing, absorbent materials of the waste then a Management
Service CLIN 6502 should be ordered in conjunction with the above CLINSs.

c. Labpacking of small laboratory chemicals is found in C.3.7 and should not be ordered
under this clause.

C.1.3 POST REMOVAL

C.1.3.1 RETURN OF SHIPPING DOCUMENTATION

a. In addition to the Federal manifest requirements for return of signed manifests to the
generator, the contractor shall furnish a copy of each manifest and/or bill of lading, signed by the
designated TSDF, to the Defense Reutilization and Marketing Office (DRMO) coordinating the
waste disposal within 35 calendar days of pickup by the initial transporter. If the waste has not
been received by the TSDF within 30 calendar days after the initial pickup date, the contractor
shall notify the DRMO of the physical location of the waste. If applicable, the contractor shall
provide the manifest and/or bill of lading with additional transporter signatures, as well.

b. If the contractor is unable to deliver the hazardous property to the designated or alternate
facility on the manifest or bill of lading, the cognizant COR/COTR will be contacted for
disposition instructions. Failure of any part of this clause will be marked in the APLs.

c. The contractor shall be required to include Initial System Codes on each return manifest for
all manifests generated under this contract.

C.2. DISPOSAL / RECYCLING

This subsection covers requirements for disposal/recycling of RCRA/Non-RCRA items in
general, disposal of specialized commodities such as Compressed Gas Cylinders (CGCs) and
Polychlorinated Biphenyls (PCBs), and recycling of various mandatory recyclable items.

C.2.1 RCRA/NON-RCRA ITEMS
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C.2.1.1 DEFINITION OF RCRA vs NON-RCRA and FINAL
TREATMENT/DISPOSAL/RECYCLING

a. Items identified under CLINs 9100 through 9899 have been declared hazardous waste by
the Government and are subject to stricter disposal requirements than CLINs 9900 through 9999.
Any items identified under CLINs 9801 through 9899 are state regulated hazardous waste, only
and are not considered a RCRA waste.

(1) If the contractor demonstrates through lab analysis and/or other supporting
documentation that a CLIN(s) identified under CLINs 9100 through 9899 is not a RCRA/state
regulated hazardous waste, the Government may so reclassify the item and place it under CLINs
9900 through 9999. The Government will review the lab analysis and other supporting
documentation in a reasonable time period, not to exceed 21 days; however, the items in question
will be treated as a hazardous waste in the interim and removal timeframes must be met.

(2) For CLINs 9100 through 9899, the following does not constitute final
treatment/disposal:

(a) Declaring RCRA/state regulated hazardous waste CLINs as RCRA-exempt as a
result of management practices specified in 40 CFR 266 and 279;

(b) Interim treatment of the waste such that the waste still meets the definition of a
hazardous waste as defined in 40 CFR 261 et. seq. All facilities used for interim treatment, final
treatment or final disposal of items on this contract must comply with 40 CFR 261, subparts C
and D, for each waste the facility is permitted to handle. An audit trail must be provided for all
RCRA/State regulated hazardous waste until treatment and/or processing renders the wastes non-
RCRA or until final disposal is accomplished. Waste handling codes that describe methods of
storage do not meet the definition of final treatment nor final disposal under this contract.

(c) Disposal methods D79, Underground Injection, and D082, Ocean Disposal,
are not authorized for wastes on this contract.

NOTE: For purposes of this contract, wastes under CLIN 9407DB must be exempt from
RCRA Subpart CC requirements (the Volatile Organics Concentration must be less than
500 ppm as defined in 40 CFR 264.1080-1090).

b. The regulations allow the generator to make the determination about whether to handle
specific wastes as UW or as hazardous waste under Part 273. The contractor will be advised on
the TO if the wastes are to be handled as UW. The contractor will designate on the manifest in
block 14 when UW is being transported.

c. CLINs 9900 through 9999 are waste not regulated by RCRA nor regulated by the state of
generation as hazardous waste and will be subject to less stringent requirements than CLINs
9100 through 9899.

(1) If the contractor demonstrates through lab analysis and/or other supporting
documentation that a CLIN(s) identified under CLINs 9900 through 9999 is a RCRA/state
regulated hazardous waste, the Government may reclassify the item under CLINs 9100 through
9899. The contractor's claim that a CLIN identified under CLINs 9900 through 9999 is actually
a hazardous waste, which should be identified under CLINs 9100 through 9899, shall be treated
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as potential misidentification by the Government. The CLIN(S) in question shall not be
removed, treated or disposed of until the Government has made a determination on the matter.
Reclassification of items from CLINs 9100 through 9899 to CLINs 9900 through 9999, or from
CLINs 9900 through 9999 to CLINs 9100 through 9899 shall fall under the "Changes" clause of
this contract.

(2) Final treatment means processing at a facility that is appropriately
licensed/permitted by local and/or state agency to accept the material. If long-term internment is
the selected method of disposal, as a minimum, an EPA/state permitted facility with a textile
liner, leachate collection system, and ground water monitoring must be used. An audit trail must
be provided for all non-RCRA/non-state regulated hazardous waste until final disposal is
accomplished. RCRA treatments, Chemical Fixation (T21) and Encapsulation (T39), when
performed on CLINs 9900 through 9999 prior to landfill, are considered final processing/final
disposal.

d. The following coverage applies when the contractor alleges that a waste designated for
recycling cannot by recycled:

(1) If a waste designated for recycling by the generator does not meet the facilities
required recycling parameters, the contractor must notify the CO, in writing at least five (5)
business days, before pickup, of the rationale and proof for waste rejection. This must include
written input from at least three appropriate recycling facilities approved on the DRMS Qualified
Facilities List, at least one of which is not owned by the contractor.

(2) The CO will notify the cognizant DRMO and/or generator personnel to resolve
requests to change the assigned mandatory recycling CLIN to the appropriate disposal CLIN.
The final decision to change a mandatory recycling CLIN to the applicable disposal CLIN is
solely that of the Government’s. If the DRMO and/or generator personnel agree with the CLIN
change the applicable disposal CLIN will be assigned.

C.2.1.2 CERTIFICATES OF DISPOSAL/DESTRUCTION (CDs) — CLIN 6503

The contractor shall obtain and provide necessary documentation to prove that final disposal of
CLINs 9100 - 9899 has been accomplished. Certificates of final treatment or disposal shall be
provided to the generating activity identified on the manifest or shipping paper with a copy to the
DRMO/COR/COTR. CDs require certifications from agents, officials, or employees of the
Qualified Facilities that provided final treatment and/or disposal. CDs shall be provided within
thirty (30) calendar days after disposal occurs. CLIN 6503 shall be ordered one (1) each for
every CD desired per task order line item.

C.2.1.3 DETAILED ANALYSIS

If the contractor must perform detailed analysis for disposal, copies of the results identified to a
specific contract line item shall be provided to the COR/COTR/COTR. The contractor shall be
responsible for the proper disposal of all samples.
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C.21.4 ALTERNATE DOCUMENTATION OPTION FOR FUELS BLENDING,
ANTIFREEZE RECYCLING, BATTERY RECYCLING/RECLAMATION, AND
FLUORESCENT LIGHT TUBES AND HIGH INTENSITY DISCHARGE LAMPS

a. Contingent upon approval from DRMS-BCE, the contractor may utilize a plan for fuels
blending, antifreeze recycling, battery recycling/reclamation, and/or fluorescent light tubes and
high intensity discharge lamps as a method to elevate the additional burden of providing
documentation past the initial treatment facility. Contractors must submit a plan to DRMS-BCE
via the Contracting Officer (CO) that includes, at a minimum, certification signed by a
responsible official of the facility, which follows the specific guidelines set forth in paragraphs
(1), (2), (3), and (4) below, additionally the facility and all subsequent facilities must appear on
the “Qualified Facilities” list on our web site
(http://www.drms.dla.mil/newenv/html/hw_disposal.html).

b. Upon Contracting Officer approval, the plan(s) will remain valid for the life of the
contract, providing the facilities remain on the DRMS Qualified Listing. DRMS will certify
acceptance of disposal services only after acceptance of the blender’s or recycler’s certification
and manifested receipt by the fuels blending or recycler facility. Any inconsistency between this
provision and clause C.2.1.1 shall be resolved by giving precedence to this provision.

c. The below guidelines must be followed for each commaodity specific plan:

(1) Fuels Blending — Fuels blending does not apply to blending for destructive
incineration. In addition to the guidelines in paragraphs (a) and (b), the plan must certify the
following:

- Specifies maximum processing time that property would remain in the fuel blending
tank farm is sixty (60) days or less and guarantee that the fuel blended product will not remain in
storage longer than the certified processing time, and

- Identifies by name, address and EPA ID number all facilities which may receive the
fuel blended products for energy recovery, and

- ldentifies by name, address and EPA ID number all facilities which may receive the
incidental solids, still bottoms, and/or sludges remaining after fuels blending which require
destructive incineration per 40 CFR 264 and 265 subpart O.

(2) Antifreeze Recycling — In addition to the guidelines in paragraphs (a) and (b), the plan
must certify the following:

- Specifies maximum processing time that property would remain in the
storage/consolidation facility is sixty (60) days or less and guarantee that the product will not
remain in storage longer than the certified processing time. If time exceeds this value, the firm
will provide detailed rationale to DRMS, and

- ldentifies by name, address and EPA 1D number all facilities which may receive the fuel
blended products for energy recovery, and

- ldentifies by name, address and EPA ID number all facilities which may receive the
incidental solids, still bottoms, and/or sludges remaining after distillation/recycling treatments
which require disposal in a RCRA TSDF.
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(3) Battery Recycling/Reclamation — In addition to the guidelines in paragraphs (a) and (b),
the plan must certify the following:
- Describes the procedure for the disposition/sale of the RCRA recovered products (e.g.,
lead nickel, cadmium, zinc, and lithium), and
- Describes the treatment/disposition methods for liquids in wet-filled batteries, and
- Identifies by name, address and EPA Id number, and all facilities, which may receive the
various components, and
- Guarantees the recovered product will not be shipped outside the Untied States, without
prior authorization of the CO. If shipped outside the U.S., list all countries that may receive the
recovered product. If the components are shipped outside the U.S., that a copy of the notification
of intent to export and the EPA Acknowledgment of Consent will be provided with the
certificate of recycling.

(4) Fluorescent Light Tubes, Incandescent Lights, and High-Intensity Discharge
Lights — In addition to the guidelines in paragraphs (a) and (b), the plan must certify the
following:

- Specifies maximum processing and storage time that the items (mercury, phosphor
powder) will be held until final recycling occurs. Name, address and EPA number of all such
processing/storage facilities must be provided.

- Identifies by name, address and EPA number all facilities, which will receive the mercury
and phosphor powder for final recycling activities.

- Specifies that the items mentioned in the appropriate clause(s) will be processed as
required and the names and addresses of the companies performing these activities will be
provided.

- Firms that receive the glass and other non-regulated items do not need to be listed on the
DRMS Qualified TSDF Listing.

(d) Should a facility on a plan be removed from the DRMS Qualified Listing, the plan will
become invalid and no longer become available for use. Replacement facilities or new facilities
should be submitted on a new plan and submitted for approval to DRMS-BCE via the CO.

C.2.1.5 LIGHT WEIGHT WASTE SHIPMENTS

The Government anticipates shipping bulk items of various sizes and densities, both RCRA and
non-RCRA. This may include, but is not limited to construction and demolition materials, rags,
paper, filters, plastic, etc. in bulk containers (roll offs) and wranglers.

C.215.1 LIGHT WEIGHT BULK SHIPMENTS - CLINs 9407DB

a. For contract purposes, light weight CLINSs are any bulk wastes weighing less than two
hundred (200) pounds per cubic yard and will be suffixed with DB. Due to the difficulty
involved in estimating the weight of bulk items, if the wrong CLIN is ordered on the Task Order
the COR/COTR shall contact the Contracting Officer for a CLIN change prior to removal.
Calculations of the weight per cubic yard will be arrived at using the requirements per clause
C.1.2.7 or by using the following formula: Net Weight of waste divided by Total Cubic Yards of
Container.

Net Weight of Waste (Total weight minus container weight)
Size of Container in Cubic Yards
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b. Bulk items not meeting the definition of above shall be ordered under the standard
(non-suffixed) bulk solid CLINs.

C.21.6 DISPOSAL FOR HIGH LEVEL MERCURY — CLIN 6500MM

Hazardous wastes that exhibit the characteristic of toxicity for mercury (greater than 0.2 mg/L
mercury after TCLP) and greater than, or equal to, 260 mg/kg shall be ordered with the unit of
issue being pounds, in an equal number of pounds to that of the disposal CLIN when the
Government orders disposal of waste contaminated with high-level mercury. This CLIN shall be
ordered as a surcharge in conjunction with the disposal CLIN. Clin 6500MM does not apply to
disposal CLINs suffixed with an M in the fifth or sixth position.

C.2.1.7 EMPTY CONTAINERS

Prior to reuse or sale of empty containers, the contractor shall comply with the empty container
requirements of RCRA, the empty packaging and other shipping requirements of DOT, and
obliterate all markings and labels. Obliteration under this contract shall mean the removal by
scraping, sanding, burnishing but does not mean the painting over of markings and labels.The
contractor shall be exempt from the requirement to obliterate markings and labels only if the
containers are crushed and sent to a scrap operation, crushed and sent to a landfill, or the
containers are physically disposed of concurrently with their contents (i.e., incineration/landfill).

C.2.2 DISPOSAL OF POLYCHOLORINATED BIPHENYLS (PCB), PCB
CONTAMINATED AND NON-PCB MATERIAL

All PCB, PCB contaminated and non-PCB material under this contract shall be transported and
disposed of within the continental United States (except for such outside transportation and
disposal as would be required for all pickup sites located outside the continental United States).
For purposes of this contract, all PCB, PCB contaminated and non-PCB material will be
disposed of in accordance with paragraph (a) below.

(@) DISPOSAL METHODS: The contractor shall dispose of all items by incineration
which is in conformity with 40 CFR 761.70 and its referenced parts. The contractor shall
provide a complete audit trail of those items being disposed of with a complete list of facilities
performing disposal. This contract requires incineration of all liquids, including rinsate (from
containers), and all non-metallic solids in a facility approved for PCB disposal. A

(b) CERTIFICATE OF DISPOSAL.: Certificates of Disposal/Destruction for PCB
bearing property shall be returned to the generator as listed in Block 5 of the Hazardous Waste
Manifest from the prime contractor within 30 days from date of PCB destruction, with a copy
provided to the DRMO/COR, and accompany the documentation stated in G.11 listing all
disposal methods, which will include the method of disposal and destruction, i.e., TO7
(incineration). The CD must include the TO number and line item. The prime contractor shall
return Certificates of Disposal/Destruction for all items listed on the original manifest, this
includes items sent to subcontractors for incineration. This is in addition to the requirements of
G.11.

(c) When PCBs and containers show nine (9) months have elapsed between the out-of-
service date and the delivery order issue date CLIN 7990 should be ordered. This CLIN will be
ordered in conjunction with the appropriate disposal Clin at a rate of one (1) pound for each one
(1) pound of disposal CLIN. To qualify for payment of the surcharge, the contractor must ensure
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that the PCBs are disposed of prior to the one-year anniversary of the out-of-service date or the
surcharge will not be valid.

C.2.3 COMPRESSED GAS CYLINDERS

a. The contractor shall provide all services necessary for the assessment of all gas
cylinders, the discharge of inert gases, the final treatment/disposal or recycling of the non-inert
gases, and the decommissioning, cleansing and recycling of metal from emptied cylinders.
Cylinder disposal shall result in the destruction of the cylinder, such that it can no longer be used
as a cylinder.

b. When the Government has information identifying contents, it is provided for information
purposes only and is not a guarantee of the cylinder contents. A listed content does not relieve
the contractor from the responsibility to ensure that the contents are correctly identified. The
contractor is authorized to re-valve cylinders in order to discharge gases or transport off-site as
appropriate.

c. The contractor shall not remove any gas cylinders whose contents cannot be
identified/confirmed or when no known disposal method is available. Sampling of contents for
identification purposes only is authorized. The contractor is required to provide the COR/COTR
written explanation for refusing any cylinders for processing (see Attachment X). Refused
cylinders must be identified by serial number of other identifiable markings or by a
contractor/COR/COTR assigned identification number. This number must be identified in the
written explanation refusal.

d. The contractor is required to discharge, recycle, or dispose of the gas in accordance with
DLAI 4145.25 at www.dlaps.hqg.dla.mil/dlai/i4145.25.htm or requested from the COR/COTR.
(example: the contractor will recycle and not dispose of the gas if required per DLAI 4145.25)
The contractor shall complete a certificate of disposal or a certificate of recycling for all gases
and empty cylinders and furnish them as appropriate under G.11 and to the generator with a copy
to the DRMO/COR/COTR.

e. The contractor is solely responsible for any and all atmospheric releases of gas occurring
during or resulting from performance of this contract. The contractor agrees to reimburse the
U.S. Government any and all costs incurred for accidents resulting from improper handling, gas
extraction, grinding, drilling, torching, etc. of any cylinders.

f. The contractor is to complete the Compressed Gas Cylinder report for each cylinder at each
pickup location (See Attachment X) when ordered to Discharge Inert Gases, and
Evaluation/ldentification of Cylinders. A copy of the Compressed Gas Cylinder report shall be
provided to the generator and the DRMO/COR/COTR prior to invoicing and IAW G.11

g. Discharging of inert gases, those not regulated by Federal, state, or local regulations as
wastes or pollutants, shall be discharged to the atmosphere at the Government facility or may be
transported to a TSDF for venting. All proper safety precautions must be observed. When the
cylinder is completely empty, the contractor shall decommission the cylinder in accordance with
instructions below. If the contractor chooses to remove inert cylinders for venting off-site, all
work described below shall be accomplished and the decommissioned cylinders shall be returned
to the appropriate DRMO within 60 calendar days of removal. Prior to venting gases at
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Government facilities, the contractor shall coordinate through the COR/COTR with the Base
Environmental Office. Cylinders containing inert gas that have inoperable valves may be vented
with the use of a safety relief device in accordance with DLAI 4541.25, Section 7.7-2c.

Note: When the Government requires the contractor to remove inert gases by
venting, either off-site or on-site, the contractor shall process emptied cylinders in accordance
with paragraph i. below.

h. Once emptied of non-inert gas the cylinders shall be cleansed, decommissioned and
recycled for metallic content in accordance with this clause. In addition, the contractor will
complete Certificates of Recycling for all gases, which are processed for reuse and used as fuel,
or Certificates of Disposal for all gases disposed of by incineration or treatment/neutralization.

I. To decommission empty cylinders the contractor shall take the following actions to process
each cylinder containing identified non-inert gas or inert gas:

(a) Track every cylinder by serial number, CLIN, and task order number throughout the
disposal process until each individual cylinder’s contents are purged or the point of final release
of each cylinder from the contractor’s custody.

(b) Purge and cleanse all cylinders of their contents. For any purging of cylinders
performed on Government premises, purged contents shall be removed using methods, which
will not constitute treatment (i.e., the characteristics of the gas will remain unchanged). The
contractor shall dispose of all rinsates/residues/hazardous wastes generated by this requirement
at no additional cost to the Government.

(c) Decommission/dispose of each cylinder, which contained non-inert materials. Prior
to release by the contractor, the contractor shall obliterate all DOD identification markings
present on every cylinder disposed of under this contract. For example, grinding or cutting out
(with a cutting torch) may meet this requirement. The contractor shall dispose of each cylinder
using one of the following methods:

(1) Reutilization of cylinders, which meet the Department of Transportation
criteria, for reuse. To utilize this method of disposal, each cylinder to be reused must be
hydrostatically tested by a registered hydrostatic test facility. Copies of all test results for such
cylinders will be provided as proof of reutilization to the generator and DRMO/COR/COTR and
IAW G.11.

(2) Smelting cylinders using a scrap metal recycler. Prior to smelting, the
contractor shall de-valve the cylinder, mark/stamp the cylinder “CONDEMNED-SCRAP” and
drill/puncture a hole, at least ¥z inch in size through the cylinder. As an alternative to drilling or
puncturing a hole, inlet threads shall be destroyed sufficiently to prevent installing a valve with a
gas tight seal or the contractor may cut the cylinder in half. The contractor shall
complete/provide certificates of destruction for all cylinders disposed of using this method.
Cylinders too small for marking/stamping are required to be tagged or labeled with the words
“CONDEMNED - SCRAP”.

(3) Burying cylinders in an approved landfill. Prior to burial, the contractor shall
de-valve the cylinder, and mark/stamp the cylinder “EMPTY™. The contractor shall complete
and provide certificates of destruction for all cylinders disposed of using this method.
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Note: This is the only method acceptable for disposal of asbestos containing non-
inert cylinders. Example: Acetylene cylinders, which contain asbestos, are NOT reusable.

(J) The generator is responsible for contacting DSCR to ascertain if the cylinder and/or the
gas is required to be sent back to the National Stockpile at Richmond, VA. When the generator
is directed to return the cylinder/gas the generator will order the contractor to ship those items
IAW all Federal, state, local, DoD regulations. The contractor will provide the generator all
shipping papers and a unique shipping number for each item within 5 days of shipment. CLIN
6609ZZ will be ordered for this service.

C.2.3.1 EVALUATION/IDENTIFICATION OF CYLINDERS — CLIN 6601

Some cylinders may contain unknown contents, have inoperable valves, or may be plugged or
may not be DOT transportable due to their condition. When CLIN 6601 is ordered, the
contractor is required to perform an evaluation of the cylinders on site and provide the results of
the evaluation. This evaluation includes, but is not limited to, a visual inspection of markings,
labels, cylinder type, etc., as well as condition of the valves (operable/inoperable). This report
will indicate, among other things, whether sampling and analysis (CLIN 6608) will be required
to identify the contents and whether the contents need to be recontainerized (CLIN 6609AA).
The contractor shall have fifteen (15) calendar days from issuance of a written task order citing
CLIN 6601 to complete the evaluation and submit the report to the COR/COTR.

C.2.3.2 ANALYSIS TO IDENTIFY CYLINDER CONTENTS — CLIN 6608

When CLIN 6608 is ordered, the contractor shall be required to perform appropriate analysis to
properly identify gases and complete waste profile forms. For each CLIN 6608 ordered, the
contractor shall be required to sample and analyze the contents of one cylinder. After issuance
of a written task order, the contractor shall be required to draw all samples, complete all tests,
and provide typed waste profile sheets to the COR/COTR within thirty (30) calendar days. The
contractor shall perform sampling in such a manner that no gas is emitted to the atmosphere.
Analysis of waste and completion of waste profile sheets is in this contract to serve DOD
generators covered by this contract. It is not intended to alleviate the contractor’s responsibilities
under other sections of this contract. The contractor shall be responsible for the proper disposal
of all samples taken IAW all applicable local, state, and Federal laws and regulations. Cylinders
may have either a valve or plug.

C.2.3.3 RECONTAINERIZATION/REPLACEMENT OF VALVES — CLINsS 6609AA,
6609BB

When CLIN 6609AA is ordered, the contractor shall be required to recontainerize cylinders
containing either inert or non-inert or unknown gas when the cylinder has been determined to be
non-transportable. Recontainerizing may include (but is not limited to) removing gas from one
cylinder and placing it into another DOT approved cylinder/container. Cylinders may either
have a valve (operable/inoperable) or a plug in place. When CLIN 6609BB is ordered, the
contractor shall be required to replace an inoperable valve. The contractor shall have thirty (30)
calendar days from issuance of a written task order to complete the recontainerization and/or
valve replacement. When the gas is an unknown and there is no other means of extracting a
sample for analysis, the Government will order analysis under CLIN 6608 at the same time as
the recontainerization. In this instance the contractor shall be required to complete all tasks
associated with both CLINs 6609AA and/or 6609BB and CLIN 6608 within thirty (30) calendar
days. All actions taken by the contractor resulting from recontainerization may either be
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transported off-site, cleansed and recycled to a scrap metal recycler by the contractor; or
cleansed on-site (inerts only) and placed in as area designated by the COR/COTR. In either case,
the contractor is required to remove all DOD identification markings and puncture a hole in the
cylinder.

C.2.3.4 SURCHARGE FOR ZONE *“A” POISON GASES — CLIN 6610PA

CLIN 6610PA will be ordered if any poison gases assigned hazard zone “A” (see 49 CFR
173.116) are included on a task order. One each CLIN 6610PA will be ordered per task order if
any gases on the task order are classified as poison hazard zone “A” and require a dedicated
truck for removal.

C.2.3.5 ODS REMOVAL/REFRIGERATION UNIT REMOVAL/DISPOSITION —
CLIN 6502ZD

a. The contractor shall provide transportation removal of refrigeration units, including but not
limited to, refrigerators, freezer units, ice machines, air conditioners, water coolers, and
refrigeration components, to an off-site location for the purpose of removing Ozone Depleting
Substances from the units. The contractor and its subcontractors, agents, employees must
perform all work AW 40 CFR Part 82 Subpart F. It is anticipated that the generator will notify
the contractor when refrigeration units (refrigerators) are ready for transportation. The
contractor has five (5) calendar days to remove the units after the task order is issued. All
refrigerants shall be drained, captured/recovered, and reclaimed/recycled. The contractor shall
document the removal of the refrigerant as required by law and furnish a copy to the generator
within thirty (30) calendar days after removal of the unit.

b. The generator is to contact the DLA National Stockpile in Richmond, VA to ascertain the
requirement of whether the refrigerant is required to be shipped to the Stockpile or not before
releasing the refrigeration units to the contractor.

c. The contractor is responsible for final disposition of the refrigeration unit(s) in accordance
with all pertinent laws and regulations. The units are not to be returned to the Government for
disposal or other disposition unless so stated on the TO.

C.2.4 RECYCLING

C.2.4_.1 RECYCLING/RE-USE/RECLAIM

a. Recycling, if required by the Government, is defined in specific clauses located within this
section of the contract. However, the contractor may elect to beneficially use, re-use, recycle or
reclaim any waste in this contract, unless specifically listed otherwise in the contract. The
following applies for all waste removed under this contract that is beneficially used, re-used,
recycled or reclaimed:

(1) An audit trail must be provided to the facility that will beneficially use, re-use, recycle
or reclaim the waste, or any component thereof, even if the waste/component can be managed as
a hazardous material.

(2) Dilution in the recycling process, to include blending down, of hazardous waste
contaminants is prohibited.
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(3) All resulting solid wastes must be disposed of per clause and/or per regulation.

(4) Certificates of Recycling shall be submitted to the generator with, copies to
DRMO/COR/COTR when required as stated in other clauses.

b. Recycling CLINs may only be ordered when the waste plus container weigh a minimum
of 100 pounds, unless an exception as listed elsewhere applies.

c. Some waste deemed for recycling may also be anticipated under the appropriate
disposal CLIN. If a waste designated for recycling does not meet the required parameters, the
contractor must notify the CO in writing, of the rationale for waste rejection, as well as proof of
the rejection. If the waste is rejected, the contractor must contact the CO and obtain disposition
instructions, as well as provide two (2) copies of the rejection certification, along with any
analysis, which supports the rejection to the CO, within fourteen (14) calendar days after the
occurrence. If the Government concurs, the applicable disposal CLIN for the waste will be
assigned.

C.2.4.2 COMMODITY SPECIFIC RECYCLING REQUIREMENTS

a. Fuels Blendable Materials - Recycle/fuels blend/burn, waste if it has a BTU level of
5,000 per pound or greater; and contains no more than fifteen (15) percent water by volume; and
no more than five (5) percent halogens by volume. Throughout the life of the contract, the
contractor must maintain a file of applicable export permits. This file shall include current
notification(s) of intent and EPA Acknowledgment(s) of Consent and must be made available to
the CO upon request. Fuels blending CLINSs shall include an RR suffix.

b. Batteries - Recycle/reclaim the RCRA regulated components of all batteries removed
under CLIN(s) suffixed AB (alkaline), LA (lead acid), NC (nickel cadmium), LL (lithium), MB
(mercury), MG (magnesium), NH (nickel metal hydride). Caution is required as some batteries
may be filled with electrolyte. Recycling/reclamation shall meet all requirements of 40 CFR.
Mercury batteries require reclamation which must be accomplished via retorting or roasting in a
thermal-processing unit capable of volatilizing mercury and subsequently condensing the
volatilized mercury for recovery; recycling of lead from lead acid batteries; reclaim nickel an
cadmium from nickel Cadmium and Nickel Metal Hydride batteries; recycle zinc from alkaline
batteries; recycle metal casings, as well as the magnesium and chromium, when present, from
magnesium batteries; recycle lithium salts from various types of lithium batteries. Universal
Waste batteries will be suffixed with a “U” in the fifth position (See C.2.1.1.b).

c. Solvents and Antifreeze — Recycling by means other than fuels blending/burning,
solvents removed under CLINs suffixed “SD” and antifreeze removed under CLINs suffixed
L‘AFH .

d. Fluorescent Light Tubes, Incandescent Lights, and High-Density Discharge (HID)
Lamps — Items falling under this requirement are suffixed with FT and recycling of those
fluorescent tubes and HIDs must accomplish the following:

(1) A minimum of 99% of the mercury content of bulbs must be recovered for reuse. The
recovered mercury must be of a purity of at least 99%.

(2) Aluminum end caps or metal sockets MUST be recovered for reuse of the metal
content.
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(3) Crushed glass must be recovered for reuse.

(4) Aluminum end caps or metal sockets, crushed glass and phosphor powder (where
applicable) resulting from the process must be routinely tested to ensure that the end product, as
it leaves the recycling facility, is under the 0.2 mg/L TCLP RCRA regulatory level for mercury.

e. Latex Paint — Recycle latex paint from partially used cans. The paint will not be hardened.
The recycling facility must blend the paint into a usable product. Latex paint CLINs will be
suffixed with LP.

f. Oil Filters — Requirement to recycle of oil filters removed under CLIN 9902FA will be for
filters that are drained of oil but some liquid will remain. CLIN 9904FB will be drained of oil
and are dry. The contractor shall recycle at least 90% (by weight) of the filter. The contractor is
required to recycle all of the drained oil.

C.2.5 DEMILITARIZATION VIA SERVICE CONTRACT

Property requiring Demilitarization by the Government will be so listed on the DD Form 1155
Order for Supplies or Services by the DRMO. When property requiring DEMIL is ordered the
contractor is required to dispose of this property and provide all documentation, in addition to the
documentation requirements of G.11 for invoicing, per DoD commodity specific requirements as
below, within 30 days of appropriate disposal. Specified documentation shall be returned to the
generator, as listed in Block 5 of the manifest, and the DRMO/COR/COTR, unless otherwise
noted. The contractor may submit appropriate documentation for any additional charges
incurred for the requirements of this clause over and above their normal disposal price(s), which
upon Government approval will be incorporated into the order price(s).

C.2.5.2 DEMILITARIZATION OF CDE KITS — CLINs 9102CD

When above CLIN is ordered the contractor is required to dispose of this property at a RCRA-
permitted disposal facility. The audit trail showing DEMIL was accomplished shall be a signed
certified and verified hazardous waste manifest receipt copy and a certificate of disposal. The
certificate of disposal shall be included in the contractor’s pricing of this CLIN.

C.2.5.4 BONDCOTE TENTS/FABRICS — CLIN 9407BT

CLIN 9407BT will be ordered whenever the Government requires disposal of BondCote tents/
fabric and tent accessories. Tents/fabric have been treated with barium. Contractor may not
recycle, reuse nor reclaim any material ordered under this CLIN. The material may be packaged
but may not be in DOT shippable containers. The certificate of disposal shall be included in the
contractor’s pricing of this CLIN.

C.2.5.5 DEMILITARIZATION OF PASSIVE COUNTERMEASURE SYSTEM (PCMs)
MATERIAL TYPES 6, 3R and 18 — CLIN 9904CM

a. The contractor is required to ship property ordered under CLIN 9904CM directly to
the incineration facility and dispose of this property by incineration per DOD requirements.
The disposal manifest from an incinerator on the DRMS “Qualified Facilities List” will serve as
the Demilitarization Certificate to certify DEMIL as accomplished.
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b. The property will be packaged in plastic opaque trash bags and requires incineration to
accomplish the demilitarization of the property. The majority of the material estimated is
rubberized tiles. Each tile is approximately 24” by 24” and weighs 2 to 4 pounds. There will be
limited amounts of tarp material; Poles, stakes and ropes are not anticipated to be part of the
requirement. The tarp material is approximately 36” by 76” and weighs 11 pounds each. All
property has been tested and is not regulated by DOT or EPA.

C.3 SPECIAL SERVICES

This section covers requirements for various special services related to managing the
disposal/recycling of RCRA/Non-RCRA items, CGC, PCBs, and other related services. The
services in this subsection do not normally include actual disposal of wastes, which will be
ordered under appropriate disposal CLINs covered elsewhere in this contract.

C.3.1 RETROGRADES

The contractor agrees to pick up and remove PCB and nonPCB retrograded property from Port
of Entries (POE) on this contract. A retrograde is defined as the return of U.S. made and or
procured property from an overseas U.S. military location. The contractor will receive a TO
listing of all the property in the shipment a minimum of thirty (30) days in advance of the date
the shipment is scheduled to arrive CONUS at the POE indicated. The contractor will be
provided with the following: carrier(s) name, carrier(s) point of contact, shipping information
and estimated arrival date/time. The contractor will provide all the necessary equipment for
pickup. The contractor must remove the arriving property from the POE within ninety-six hours
(96) once the property is available for removal. It is the contractor’s responsibility to coordinate
with the carrier(s) or POE to determine the availability of property as to time and date or changes
in carrier(s) or POE in order to meet the removal timeframe. The contractor shall make all
notifications to the appropriate Federal agencies, i.e., DOT, EPA, USDA, with copies to the
COR/COTR. The contractor may submit appropriate documentation for any additional charges
incurred for the requirements of this clause over and above their normal disposal price(s), which
upon Government approval will be incorporated into the order price(s).

C.3.2 TANK / WASH RACK CLEANING — CLINs 6350-6356, 6360, 6361

a. CLINs 6350-6356: When any of these CLINSs are ordered, the contractor shall provide
and mobilize all equipment needed to clean tanks, totes, oil/water separators, wash racks, etc.,
until no visible residue remains. Stains are not considered residue. The above listed CLINs do
not include tank pumping or disposal of sludges/solids removed during the cleaning process. If
required, tank/wash rack pumping will be ordered under the appropriate CLIN for the pumpable
waste contained in the tank or wash rack in accordance with C.1.2.8. Disposal of unpumpable
sludges/solids removed as part of the cleaning process will be ordered via the appropriate
containerized/bulk disposal CLIN based on the most previous known contents in the tank. This
CLIN will appear on the TO issued for tank/wash rack cleaning. In all cases, the Government
will ensure the pumpable waste in the tanks/wash rack is removed prior to tank cleaning. All
work shall be completed within twenty-one (21) calendar days of issuance of a written TO. (See
clause F.3)

b. If the contractor elects to introduce liquids or other materials to tanks/wash racks to
facilitate the removal of sludges/solids, the contractor shall monitor through metering, weighing,
or any other approved measuring technique the amount of liquids or other materials introduced
into the tank/wash rack. The monitoring method used must be approved by the COR/COTR
prior to commencing work. The weight of the liquids or other materials introduced to the
tank/wash rack will be subtracted from the total weight of the wastes removed from the
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tank/wash rack. The difference between the liquids or other materials introduced into the
tank/wash rack and what is removed from the tank/wash rack (the resulting sludge/solids) will be
disposed of under the appropriate disposal CLIN, as stated above. The contractor is responsible
for proper disposal of the liquids or other materials used during the cleaning process at no
additional cost to the Government. The contractor must check with the COR before beginning

the cleaning process to ascertain whether water will be furnished or not by the base.

¢. When multiple tanks/wash racks are co-located in the same building, tank farm, wash
facility, etc., only one (1) CLIN each shall be used with a limit of 3 tanks/wash racks per CLIN.

d. CLINs 6360-6361 shall be ordered by the hour for contractor personnel to perform the job
requirement, beginning and ending upon contractor’s arrival and departure from the worksite,
ordered with CLINs 6350-6356. The Government shall use their ‘best estimate” when ordering

CLIN 6360, 6361.

e. Tank/wash rack cleaning may be ordered from any location in or around pickup points in
the solicitation in addition to the known sites identified below:

Hadlock

SITE ANTICIPATED ANTICIPATED ABOVE/BELO

PREVIOUS TANK SIZE w
CONTENTS GROUND

Fort Lawton 9906 700/ 1,700 Oo/W

Yakima Training Ctr 9906 1,000/ 2,000

Naval Station Everett 9906 Storm water outfall Oo/W

w/sand,mud,oil

USCG ISC, Pier 9906 3,250 Oo/W

USCG ISC, Various 9906 1,500 Catch Basin

USCG ISC 9907 1,000 Below

Fort Lewis, Various 9406 / 9806 500 — 5,000 Above

Naval Ordnance Ctr, Port 9906 1,100 Oo/W

f. If confined space entry is required for any tanks on this contract the contractor must
provide entry procedures to the COR/COTR. The Government must approve the plan prior to
the contractor commencing work. The contractor shall also provide access permits and all safety
equipment including breathing apparatus, if required.

g. The Government will provide the contractor a water source for cleaning and refilling the
oil/water separators at Fort Lawton, Yakima Training Center, and Naval Ordnance Center Pacific

Division Detachment Port Hadlock.

h. The Government will provide the contractor a water source for cleaning the above ground

tank at Fort Lewis.

i. Distance to the nearest tanker parking area varies from 25 feet to 50 feet at Fort Lewis and
20 feet at Naval Ordnance Center Pacific Division Detachment Port Hadlock.

C.3.3 PERFORM ANALYSIS

a. Analysis is required for purposes of waste identification. The testing is in this contract to
service generators on this contract. It is not intended to supplant the contractor obligations
designated elsewhere in this contract. The contractor shall provide all services, property,
supplies, furnishings, and equipment necessary to conduct the required tests(s) of Government

selected items.




SP4400-07-R-0007 42

b. The Government will order this service using any of the CLINSs listed (unit of issue is
“each”) on a TO. One each equals one waste stream (or one kit) to be analyzed by the
contractor. The contractor shall perform the following:

(1) Samples shall be taken and testing performed in accordance with 40 CFR Part 261,
Appendices I, Il and I11 and any other pertinent regulations as necessary, i.e., state regulations.

(2) It is the responsibility of the contractor to transport samples from the pickup point to
the analytical laboratory. The contractor must complete a chain of custody form for each sample
taken with completed forms to be provided to the DRMO along with the analytical data.

(3) The contractor shall provide a statement from the testing laboratory that the entire
sample was used in the analysis and provide a copy to the generator and DRMO/COR/COTR
and in accordance with G.11. If there is additional sample left over after analysis; the contractor
is responsible for its disposal.

c. Original analytical data and chain of custody forms will be provided to the COR/COTR
within thirty (30) calendar days of issuance of a written TO.

C.3.4 PREPARE WASTE PROFILE FORM — CLIN 6400AA, 6400AB

a. When CLIN 6400AA or 6400AB is ordered, the contractor is required to prepare a typed
Hazardous Waste Profile Sheet, DMRS Form 1930. One “each” will be ordered per waste
stream to be profiled. A sample DRMS Form 1930 may be found in the Attachments. Using
analytical data/generator information provided by the Government, the contractor must complete
the form in accordance with its attached instructions. The Government will furnish DRMS Form
1930 to the contractor. Subject to COR/COTR approval, the contractor may use an alternate
profile form as long as the alternate form contains all of the same information contained in the
DRMS Form 1930. CLIN 6400AB will include the ADWR form if required by the generator,
CLIN 6400AA will be used when the ADWR form is not required.

b. The purpose of this service is to enable the generator to turn in property to the DRMO. It
is not intended to supplant contractor obligations user any other section of this contract. See F.3
for performance timeframes.

C.3.5 IDENTIFY UNKNOWN WASTE STREAMS AND PREPARE WASTE PROFILE
FORMS — CLIN 6400TS

a. Step One

When the government has a requirement for identifying a waste of unknown composition for the
purpose of completing a Hazardous Waste Profile Sheet (DRMS Form 1930), a written task
order will be issued for an “unknown analysis” using CLIN 6400TS. The Government will
provide all known information concerning the unknown material prior to sample collection.
When CLIN 6400TS is ordered, the analysis shall include: (1) ignitability (D001), (2) a reactive
assessment (D003), (3) a pH test (D002), (4) a qualitative analysis for Total Metals, (5) Total
Pesticides, and (6) Total Organic compounds. The contractor shall collect a sample of sufficient
quantity to perform all step 1 tests and any additional testing necessary to identify the material to
help the generator to fill out the Hazardous Waste Profile Sheet. Samples will be collected
following current EPA and state protocols covering sample collection, sample storage and chain
of custody procedures. Samples will be collected in laboratory supplied sample containers. A
certified laboratory will complete all testing.
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If the Government suspects contamination not covered by the tests listed above, e.g. PCB,
asbestos, etc., the Government will order the applicable CLIN separately.

If qualitative analysis testing does not indicate the presence of metals, pesticides or organic
compounds, the contractor shall forward information to the generator to complete the DRMS
Form 1930 in accordance with the instructions for DRMS Form 1930.

b. Step Two

The government may order additional analytical testing if qualitative analysis indicates the
presence of metals, pesticides and/or organic compounds. When qualitative analysis performed
in Step One indicates the presence of metals, pesticides, and or organic compounds, the
government may order additional testing that may include TCLP Metals (D004-D011), TCLP
Pesticides (D012-D017) and/or TCLP Organics (D018-D043) to identify the contaminants in
sufficient detail to complete the DRMS Form 1930. When these additional tests are needed, they
will be ordered under the appropriate separate CLIN.

When step two testing is ordered, the Government will notify the contractor within ten (10)
calendar days from the date the COR/COTR received the analysis from step one. The task
order containing CLIN 6400TS will be modified to add the additional testing
requirement(s). The contractor will complete Step Two analysis within 15 days of receiving
a written modification to the original task order. Step Two analysis may be performed on
excess samples collected during Step One, and/or samples remaining at the certified
laboratory at the completion of Step One.

c. The following applies for all work performed in conjunction with the above CLINS:

1. The Contractor shall provide all services, property, supplies, furnishings and
equipment necessary to conduct the required test(s) of Government selected items.

2. Analysis ordered under CLIN 6400TS shall be performed as specified in clause C3.3,
with the exception of the timeframe specified in C.3.3c.

The contractor has twenty (20) calendar days from the issuance of a written delivery

order to complete all testing, analysis and documentation as stated for Step One. The contractor
has fifteen (15) calendar days to complete all testing, analysis and documentation as stated above
for Step Two after receipt of a written task order. All original analytical data and chain of
custody forms will be provided to the COR/COTR within twenty-five (25) calendar days for step
one only, and fifty (50) calendar days for step two of issuance of a written task order.

C.3.6 PROVIDING STORAGE CONTAINERS AND RENTAL CHARGES — CLINs
6372-6377/BU, 6385-6387BU

a. CLINs 6372-6375: The contractor is required to provide the appropriate ordered plastic
lined rolloff storage containers for a period of up to thirty (30) calendar days from date of initial
placement. The rolloff containers will have watertight covers and be lockable. Rolloff storage
containers may be ordered for any location in or around the pick up points identified in the
contract. All placements of rolloff(s) is required within five (5) calendar days after issuance of a
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written TO citing any of the above listed CLINs. Disposal of waste in the rolloff will be ordered
using the appropriate “bulk” CLIN.

b. CLINs 6385: Some rolloffs may be on site for more than thirty (30) calendar days. If the
Government requires a rolloff longer than the initial thirty (30) day placement period, it will be
ordered by issuance of a written TO using the above listed CLINs. Rental time may be ordered
on a month-by-month basis (one (1) ea. equals a one-month rental timeframe of thirty (30) days)
or in any timeframe required (2 ea. for 2 months, 3 ea. for 3 months, etc.). If a rolloff is ordered
in multiple timeframes and is not required for the complete time ordered, a modification to the
TO may be issued to reduce the rental time for the remaining months. For example, the
Government orders 6 ea. (6 months) of rental and 3 months and 15 days have elapsed, a
modification will be issued to delete 2 months rental. Rental timeframes will not be prorated for
unused rental time less than 30 days.

c. The rental period begins on the 31 day after the initial rolloff is placed at the specified
location. Ordering of a replacement rolloff does not change the rental period beginning date.
The rental period ends on the date the final TO is issued for disposal of the waste stream.

d. The contractor is required to weigh empty storage containers prior to use by the
Government and provide the COR/COTR a copy of a certified Weight Certificate which shows
the weight of each empty storage container at the time of placement. The contractor is required
to weigh each storage container upon pickup (and provide a copy of the weight certificate for
each container showing the weight of the storage container and its contents) to the COR/COTR.
The Government will only pay disposal fees for the weight of the contents.

e. The CLINs listed above will only be ordered by the Government for the convenience of
the Government.

f. CLINs 6377BU, 6387BU, Baker Tanks: The contractor shall provide delivery and
removal of a 2,400 gallon capacity Baker Tank to the generator’s site as listed on the Task Order.
The container shall be lockable. The container shall be ordered for up to thirty (30) days from
date of initial placement. Each subsequent 30 day period shall be reordered under the rental
CLIN 6387BU and may be ordered in multiple quantities on one task order. Initial placement of
the tank is required within five (5) calendar days after issuance of a written TO citing CLIN
6377BU. Use of the tank for less than 30 days (of each order) will not be prorated. The disposal
of the contents and/or the cleaning of this tank shall be ordered under other CLINSs on this
contract.

C.3.7 LABPACKING SERVICES — CLIN 6321-6323

a. The contractor shall provide all labor, equipment, supplies (including labpack containers),
and tools necessary to labpack waste. Labpacking service is on this contract to provide a
packaging service to the generator in order to facilitate the turn in of property to the DRMO.
This CLIN(s) does not include disposal. This clause does not relieve the Contractor of repacking
requirements in C.1.2.3 when the Government does not require labpacking services.

b. The Government will order the appropriate labpack CLIN(s) dependent on the anticipated
labpack container size required. The contractor shall accept the Government’s container size
unless the contractor demonstrates to the COR/COTR, prior to commencing the labpacking
service, that a different size labpack container(s) is required. When this service is ordered, the
Government will provide a list of property to be labpacked with the TO. The list will include
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chemical name, weight and volume of each item and anticipated disposal CLIN (for information
purposes only). The contractor shall:

(1) Prepare labpacks for chemical waste. This service consists of packing compatible
chemicals into suitable labpack containers, preparing a comprehensive drum inventory,
marking and labeling each labpack in accordance with local, state, and Federal regulations.

The Government will order this service on a task order using the labpack service CLIN(s) listed
above.

(2) The contractor will labpack the waste according to chemical compatibility and in
compliance with 49 CFR, specifically 49 CFR 173.12. The contractor will prepare the
aforementioned drum inventory. The inventory will consist of a list of each container placed in
the labpack. The list must specify: 1) description of the contents of each container by chemical
or common name of the waste; 2) hazardous constituents causing the item to be a hazardous
waste; 3) EPA and state hazardous waste codes assigned; 4) container size; 5) weight of each
container and its contents (The contractor will weigh all items, actual weight will be used on
the labpack inventory.); and 6) Disposal CLIN (provided by COR/COTR). Multiple containers
of the same waste may be listed as a single line on the inventory list provided; the total number
of containers is recorded in association with the container sizes and the total weight of the
containers and contents is listed instead of individual container weights. A unique
identification number will be assigned to each completed labpack and this number will be
annotated on the inventory list. One copy of the inventory list will be attached to the labpack
and one copy will be provided to the COR/COTR when packaging is complete.

(3) The contractor will place appropriate markings and DOT labels on each container,
along with an inventory list.

c. The contractor will be provided a work site, storage area for supplies, and a staging area
near the chemical storage facility. When labpacking services are ordered, all work must be
completed within thirty (30) days of written TO issuance.

d. The Government will issue a TO for the disposal of labpacks after the labpacking service
is completed. TOs containing the disposal of labpacks will be prepared based on the total
weight of each separate CLIN/item packaged in each labpack. The total weight of each
separate CLIN/item in the labpack will be determined by the sum of the weights (rounded to
the nearest pound) of the individual items assigned that CLIN on the labpack inventory. In
order to identify the labpack associated with the CLIN being ordered, the unique number
assigned to the labpack will be provided in the item description on the task order. For purposes
of labpack removal and contractor invoicing, the items packaged in labpacks by the Contractor
under the labpack CLINs are excluded from the small container definition in C.1.2.9.

e. When labpacking Clins are ordered for Household Hazardous Wastes (HHW) the
contractor will be required to pack for compatibility and IAW DoT regulations. HHWSs are
exempt from RCRA and State regulation in the state of Washington. Items will be identified as
HHW on the DD Form 1155 to the contractor.

C.3.8 MANAGEMENT SERVICES — CLIN 6502

a. The contractor shall within seven (7) calendar days after notification of task order,
provide management service to process hazardous materials/waste from any generator serviced
by this contract. CLIN 6502 will be ordered by the hour and requires one hour to be worked by
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one qualified contractor employee, with work beginning and ending upon contractor’s arrival
and departure from the worksite. Work may include armory cleaning, completing waste profile
sheets, overpacking, labeling, marking, handling and properly storing containers on
Government premises, and completing DoD turn-in documents (DD Form 1348-1a). Labeling
shall include accumulation start date, waste name, DTID number and shall also be in
accordance with all EPA/DoT requirements. All DD Form 1348-1a shall be typed and shall
include the proper disposal Clin and disposal unit price. For hazardous materials, contractor
shall obtain material Safety Data Sheets (MSDS) if unavailable from the generator.

b. For materials/waste overpacked/repacked under CLIN 6502 the providing of
overpack/repack containers is covered under CLIN 6310-6316 so the cost of furnishing these
will NOT be included in the bid price for CLIN 6502 (See C.1.2.12) The handling of wastes,
i.e., drums, does not include contractor providing a truck or other heavy equipment (under this
Clin) unless the contract is so modified.

c. The Government will furnish all labels, forms, reference materials needed to accomplish
tasks necessary to prepare materials/waste for turn-in to the DRMO. The contractor shall
provide all labor, personnel protection equipment (ppe) and required materials (except heavy
equipment, overpack containers) to complete paperwork (profiles, MSDSs, DD Form 1348-1a)
to the designated generator upon completion of all task associated with this Clin.

NOTE: Itis not necessary to order CLIN 6400AA, Preparation of Waste Profile Forms, when
ordering the services provided under CLIN 6502.

C.3.9 PROVIDE MANIFEST TRACKING LOG — CLIN 6681

CLIN 6681 will be ordered simultaneously for each waste task order if required by any
generator under the contract. Once each waste disposal delivery order for these sites is
completed, i.e., services are accepted/approved per G.11 and disposal has occurred; the
contractor shall prepare a comprehensive Manifest Tracking Log (DRMS Form 1683) detailing
all accepted/approved services per G.11. This comprehensive Manifest Tracking Log shall be
provided to DRMO Ft. Lewis within 30 calendar days of disposal.

C.3.10 PICKUP/TRANSPORTAION SERVICES — CLIN 6502TT

The contractor shall provide either 1) a 5,000 gallon vacuum truck for pumping, transportation
and off-loading of liquids at generator sites; or 2) suitable heavy truck for movement of roll-off
containers, when ordered under CLIN 6502TT. The Task Order will designate which generator
requires this service and which particular service, vacuum truck or heavy truck time applies. In
each case the hourly rate includes the vehicle and driver, with actual hours used beginning and
ending at arrival/departure from the work site. Normal connections or those already listed in
the contract are required for the vacuum truck.

C.3.11 CLEANING OF FIRING RANGE AREAS AT USCG SUPPORT CENTER,
PIER 36 — CLIN 6502BT, 6502FR

a. When CLIN 6502BT is ordered the contractor shall be required to provide labor,
equipment, including HEPA vac, supplies, appropriate ppe, and containers to remove lead
buildup from the firing range bullet trap or firing range floor, as designated by the COT/COTR.
The contractor shall package the waste into the containers and mark and label the containers
appropriately. The contractor shall move the containers into the base storage area if requested.
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CLIN 6502BT shall be ordered by each (with one “each” consisting of one bullet trap or one
firing range floor) and the disposal of the waste from CLIN 6502BT shall be ordered
separately.

b. When CLIN 6502FR is ordered the contractor shall be required to provide labor,
equipment, including wet floor vac, supplies, appropriate ppe, containers, and shovels, to clean
the outside floor area at the firing range, subject to visual inspection/acceptance by the COR.
The contractor must shovel all loose debris into containers before cleaning the floor with the
wet floor vac. The contractor shall package the waste into the containers and mark and label
the containers appropriately. The contractor shall move the containers into the base storage
area if requested. CLIN 6502FR shall be ordered by each (with one “each” consisting of one
outside floor area at the firing range) and the disposal of waste from CLIN 6502FR will be
ordered separately.

c. The generator must furnish electrical power to the work areas and supply the necessary
water and hookups. The generator shall provide access to the area where the work will be
required and provide elevator access to the contractor and his equipment.

d. The generator must provide an inert certificate to the DRMO and to the contractor for the
firing range, bullet trap, and outside floor area that are to be cleaned prior to start of work under
this clause.

e. All lead removed using this clause shall be recycled as ordered under CLIN 9404FR.

C.3.12 EMERGENCY SPILL RESPONSE — CLIN6609LS, 6609LP, 6609LQ,
6609LG, 6609ME

a. This service is listed on the contract to be used at Oregon Army National Guard sites
(statewide), Ft. Lewis, Camp Murray Air National Guard, Seattle Air National Guard, Paine
Field Air National Guard (South end) sites and on an as needed contingency basis. The
Government can not anticipate if the service will be ordered under this contract. Because the
Government can not accurately predict requirements, a minimal number of estimated hours are
included in the schedule for the specific purpose of establishing fixed labor rates. The
Government reserves the right to order this emergency service as often as necessary at these
rates. Clause 1.101 (a), Delivery Order Limitations (minimum order), shall not apply to the
CLINs associated with Emergency Spill Response when ordered on this contract.

b. The contractor shall be required to respond to Government caused emergency spills
within two (2) hours of notification by phone (24 hours/day, 365 days/year) with sufficient
personnel, equipment and materials to immediately begin cleanup operations. The generator will
follow up with a confirmed written requirement by FAX within 24 hours or the next business
day, whichever is sooner. The Contractor shall report to the Government On-Site Coordinator
(OSC) or designated base representative at the specified site. This requirement applies only to
spills occurring at/on designated pickup point locations.

c. The Contractor shall provide a 24 hour Emergency Response activation phone number
that is operated/manned 24 hours per day to the Environmental Coordinator, Western
Washington Air National Guard, and the Officer in Charge at each of the sites listed in paragraph
a. within five days of issue of this contract.
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d. The Contractor shall provide for each labor category a fixed hourly rate. These rates must
include wages, protective clothing (Levels B, C, and D), overhead, general and administrative
expenses and profit. Rates are for any work to be performed, regardless of the hour of the day
or the day or the week. The Contractor must maintain and submit a daily log of labor costs by
category to the Government when performing emergency response/cleanup services under this
clause. The Contractor shall not include material or material handling costs within the fixed
labor rates. Material and material handling costs, CLIN(s) 6609ME, will be covered on a
reimbursable basis after the contractor has submitted certified invoices for each item used at the
end of the operation. A delivery order or modification to an existing delivery order will be
written utilizing the negotiated fixed hourly labor rates at the generator’s earliest convenience.

e. The minimum order will be two (2) hours each for CLINs 6609LS, 6609LP, 6609LQ,
6609LG. A minimum of two (2) employees will respond when notified of spills, the Contractor
shall decide the labor category of the employees, with concurrence of the generator. While on
site during mobilization, the Contractor will be required to make an initial assessment and
develop a written Site and Safety Plan(s) within 4 hours of arrival. Plans will outline the
Contractor’s estimates for the cleanup, including: the number of personnel hours by labor
category, material and equipment requirements, and a proposed cleanup schedule. The
Government will approve the plan(s), authorizing the Contractor to proceed. The Contractor
shall provide all labor, materials, and equipment to clean up all spills ordered under this clause.
The government anticipates that performance under this clause may require (but not be limited
to) any of the following:

PERSONNEL EQUIPMENT SUPPLIES
Project Manager Forklift, drum grabber Drums (poly, steel, fiber)
Supervisor Manlift Absorbent, socks, pillows
Technician 24/48 ft enclosed van Rags, plastic bags, buckets
Driver Flatbed trailer Caution tape, duct tape, rope
Equipment Operator Rolloffs Labels, markers, placards
Certified Engineer Dump trucks Portable eyewash, first aid kit
Analytical Chemist Bobcat/trailer Sample Kit: jars, tubes, etc
Industrial Hygienist Front end loader Soda ash
Administrator Backhoe/trailer Pallet jack, drum dolly
Geologist Emergency Response Air compressor, night light
Utility Vehicle Pumps, chain saw, tools
Decontamination Unit Air monitor

f. All Contractor personnel performing work under this CLIN(S) must have a 40 hour First
Responder Certification.

g. Clean up shall be in accordance with and up to specifications of all 40 CFR requirements,
and/or Base Spill Contingency Plans and/or other Installation Plan used by the base. The On-
Site Coordinator will convey the requirements of Base Plans to the Contractor. Clean up shall be
complete when approved by the On-Site Coordinator.

h. The Contractor shall use CLIN 6609LP to subcontract any work required when spills are
beyond their capabilities or classified as level A.

i.  Contractor generated spills are covered under clause C.1.2.1.
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SECTION D
PACKAGING AND MARKING
Ref No. Title Reference Date
D .1 PACKAGING, MARKING & LABELING  DRMS 52.246-9R01 Jun 1999

SECTION E
INSPECTION AND ACCEPTANCE

Ref No. Title Reference Date

E .1 INSPECTION OF SERVICES - FIXED FAR 52.246-4 Aug 1996
PRICE

E .2 USE OF COMMERCIAL CONCERNS TO DRMS 52.246-9R05 Jan 2000

PERFORM INSPECTION OF SERVICES
AND FACILITIES

E .4 GOVERNMENT INSPECTION DRMS 52.246-9R03 Jan 2000

SECTION F
DELIVERIES OR PERFORMANCE

Ref No. Title Reference Date

F .1 STOP WORK ORDER FAR 52.242-15 Aug 1989
F .2 GOVERNMENT DELAY OF WORK FAR 52.242-17 Apr 1984
F .3 PERIOD OF PERFORMANCE - DRMS 52.211-9R06 Nov 2005

INCLUDING DISPOSAL & REMOVAL

Task orders against this contract may be written for a period of 18 months
from date of award or 28 Jun 07, whichever is later.

All items shall be removed from the Government facilities within 21 calendar days after
issue of each written task order except as noted in appropriate Section C clauses, i.e.
expedites. Performance of special services is required within 30 calendar days after issuance
of each written task order except as noted in appropriate Section C clauses, i.e. tank cleaning
and providing storage containers.
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F .8 OPTION TO EXTEND THE TERM OF DRMS 52.217-9R01 Nov 2005
THE CONTRACT
F .10 EXTENSION OF SERVICES DRMS 52.217-9R02 Nov 2005
The Government may extend the contract period under this clause and clause 1.27
at the end of the base contract period or at the end of either 18-month option.
F .11 CERTIFICATE OF INSURANCE DRMS 52.228-9R01 Dec 1995
SECTION G
CONTRACT ADMINISTRATION DATA
Ref No. Title Reference Date
G .2 CONTRACTING OFFICER'S DFAR 252.201-7000 Dec 1991
REPRESENTATIVE
G .5 CONTRACTOR REPRESENTATIVE DRMS 52.246-9R07 Dec 1995
http://www.drms.dla.mil/special/fillins/g5.doc
G .6 REMITTANCE ADDRESS DRMS 52.242-9R03 Dec 1995
http://www.drms.dla.mil/special/fillins/g6.doc
G .7 EPAIDENTIFICATION NUMBER DRMS 52.246-9R08 Dec 1995
http://www.drms.dla.mil/special/fillins/g7.doc
G .10 REPORTING REQUIREMENTS DRMS 52.211-9R16 Nov 2005
G .11 DOCUMENTATION REQUIREMENTS, DRMS 52.232-9R01 Mar 2004

DRMS ACCEPTANCE, INVOICING
AND TRACKING

(@) Submission of Documentation to Facilitate Acceptance for Payment

(1) The contractor shall submit one complete set of documents per task order
to allow acceptance for payment, consisting of the following:

(i) One DRMS Form 1683-1 for each task order to include all line item
numbers from the Task Order (in order) completed through Column 8, except


http://www.drms.dla.mil/special/fillins/g5.doc
http://www.drms.dla.mil/special/fillins/g6.doc
http://www.drms.dla.mil/special/fillins/g7.doc
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items that undergo final disposal at their first Qualified TSDF must be submitted
with complete tracking data (through Column 14 on the DRMS Form 1683-1).

(ii) All signed return shipping papers (manifests or Bills of Lading as
appropriate) from Qualified TSDFs authorized to receive the items as per H.5,
DRMS 52.244-9R01, Use of TSDFs and Transporters. Per C.3.1and C.3.6 a copy
of the Compressed Gas Cylinder (CGC) report shall be provided to the COR prior to

invoicing. A copy of the CGC report is also to be submitted with the 1683-1.

(2) The above documentation shall be submitted to:

Defense Reutilization and Marketing Service
ATTN: DRMS-BCE

74 Washington Avenue, North

Battle Creek, M1 49017-3092

(b) Acceptance and Invoicing

(1) For purposes of payment only, all disposal/recycling actions are considered
accomplished on the date the items are accepted by the initial, properly permitted,
qualified TSDF. For 6000 series CLINS, the services are considered accepted on the

date the DRMO inputs the pickup date into the DRMS Base Operations Support
System (BOSS). Subsequently, the Government shall generate and electronically
transmit a Disposal Manifest Report(s) (626) covering all items on the task order
within 20 days of receipt of the contractor’s original submittal. The 626 will be
electronically transmitted to the contractor and directly to U.S. Bank for payment.

Payment to the contractor will be made through Electronic Funds Transfer (EFT)
within 24 to 72 hours of receipt by U.S. Bank. The contractor agrees to a
mandatory fee for payments made through U.S. Bank. These fees are payable to
U.S. Bank and will be deducted from the contractor’s account when U.S. Bank
transfers funds to the contractor’s bank account. All fees are subject to the terms
of the agreement signed with U.S. Bank. The Government will not reimburse the
contractor for any fees assessed by U.S. Bank.

(2) Contractor tracking of the 626 submission for payment can be done
through your boss access or through PowerTrack. For any discrepancies in
payment, contact the contracting specialist or contracting officer at DRMS
assigned to this contract

(c) Post-Payment Tracking

(1) The contractor agrees to enter disposal information directly into the DRMS
Base Operations Support System (BOSS) for all items on the order as the disposal
information is received. Contractor access to BOSS may be obtained by the
procedures outlined in clause H.1 Web based BOSS is currently available at the
following URL: https://denep002.hen.dla.mil/forms90/f90servlet?config=bossprod.
Once the contractor has input disposal information into the Base Operating
Support System (BOSS), notification to the responsible Contract Specialist must be
made within 24 hours after order input is complete. Notification to the Contract


https://denep002.hen.dla.mil/forms90/f90servlet?config=bossprod
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Specialist can be made by e-mail. The contractor must indicate in the subject line
of the email that disposal input into BOSS has been completed for specified PIIN
(contract and task order number). The contractor must also notify the DRMS
Tracking Department by email at the following address:
Phase2Done@mail.drms.dla.mil

(2) If adiscrepancy occurs while inputting into the BOSS, the following steps
need to be followed:

(i) If there is a problem with the pickup information input by the DRMO,
the contractor needs to contact the Contract Specialist for resolution.

(if) If a contractual, i.e. a recycling CLIN is not recycled, or a regulatory
violation occurs, an email needs to be forwarded to the Contract Specialist with a
copy to the DRMS Compliance Department,
Phasel_2Problems@mail.drms.dla.mil. (Please note: there is an underscore between
the 1 and 2)

(iii) A unique or unspecified problem occurs with input into BOSS. The
contractor should email the DRMS Tracking Department with the specifics at
Phasel 2Problems@mail.drms.dla.mil. (Please note: there is an underscore between
the 1 and 2) (3 Input of disposal information into BOSS by the disposal contractor
will be within 20 calendar days after the waste has been disposed as outlined in
clause F.3. By signature on this contract, the contractor certifies the disposal data
input into BOSS is accurate, complete, and meets all requirements set in this
contract.

(4) The contractor shall specify in the notification to the Contract Specialist,
as indicated in paragraph (c)(1) of this clause, which, if any, of the line items
disposed and input into BOSS are PCB items. The contractor must provide, to the
generator and COR, copies of Certificates of Disposal signed by a responsible
disposal facility official for all PCB items on a task order.

(5) The Government reserves the right to subsequently review/audit any and all
information provided under this clause, this includes all information directly input
into BOSS by the contractor. Upon being informed of any deficiencies resulting
from the Government review/audit, the contractor shall respond with correcting
documentation within 10 calendar days. As outlined in E.4, Places of Government
Inspection, DRMS also reserves the right to conduct on site visits to insure
compliance with this clause, clause H.1 and all other pertinent security regulations.

(6) No paperwork in conjunction with Phase Il needs to be submitted to DRMS,
WITH THE EXCEPTION OF PCB and COMPRESSED GAS CYLINDERS (CGC)
REQUIREMENTS, and certain other Section C coverage as applicable (i.e. C.3.10).
However, the contractor is still required to maintain a complete audit trail for all waste
streams. The contractor shall maintain hard copies of all disposal documentation for a
period of six years after FINAL PAYMENT ON THE CONTRACT. This documentation
will be made available to the Government upon request.


mailto:Phase2Done@mail.drms.dla.mil
mailto:2Problems@mail.drms.dla.mil
mailto:2Problems@mail.drms.dla.mil

SP4400-07-R-0007 53

(d) Remedies for Non-Compliance

(1) Failure to submit timely and complete documentation for acceptance of
payment on a task order under paragraph (a) above will result in no payment of the
entire task order. Payment may be approved upon resubmission of the correct
documentation for all line items on the task order. The Government, at the
discretion of the Contracting Officer, can utilize other remedies including those
indicated below.

(2) Failure to input timely and complete disposal information into BOSS per
paragraph (c) above, including resolution of any discrepancies, may be remedied by
the Government using any and all contractual means available. This includes, but
is not limited to:

(i) E.1 Inspection of Services (FAR 52.246-4),

(i) 1.57 Default (FAR 52.249-8),

(iii) H.30 Indemnification (DRMS 52.211-9R13),

(iv) 1.80 Warranty of Services (FAR 52.246-20)

(v) Past performance evaluations utilized in option exercise and future
contract award decisions.

SECTION H
SECTION H - SECIAL CONTRACT REQUIREMENTS
Ref No. Title Reference Date
H.1 CONTRACTOR ACCESS TO DRMS DRMS 52.204-9R03 May 2006

BASE OPERATIONS SUPPORT
SYSTEM (BOSS), DMF ONLY

SUPPORT SYSTEM (BOSS),DMF ONLY DRMS (MAY 2006) (H.1 Clause)

1. Inorder to process the tracking and payments of completed delivery orders
more quickly, a contractor must designate personnel within their organization be
assigned a DRMS login to perform input of data into the Base Operations Support
System (BOSS). DoD 5200.2-R, DoD Personnel Security Program, requires DoD
military and civilian personnel, as well as DoD consultant and contractor
personnel, who perform work on sensitive automated information systems (AISs)
be assigned to positions that are designated at one of three sensitivity levels (ADP-
I, ADP-11, ADP-I11). These designations equate to Critical Sensitive, Non-critical
Sensitive, and Non-sensitive. DLA has implemented the DoD policy in paragraph
3-101 of DLAR 5200.11, DLA Personnel Security Program.

2. The contractor shall assure that individuals assigned to perform input of data
into the Base Operations Support System (BOSS), determined to be an ADP-III
position, complete and provide the appropriate information for the investigative
requirement. Personnel occupying ADP-111 positions require a National Agency
Check (NAC), but may be assigned a login authority prior to completion of the
investigation. The procedure for requesting a NAC is to complete the Electronic
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Personnel Security Questionnaire (EPSQ), which is submitted electronically to the
Defense Security Service (DSS). Download the EPSQ program (Subject Edition)
from the DSS website at https://sclient.dss.mil/download

a. Click on the button that states, “Press to acknowledge the above statement and
continue.”

b. Click on the download for “Windows 95, 98, NT or 2000 users.” This screen
gives you four choices. Click on number 2, “Download a “new” installation of
EPSQ.”

c. You now have two choices. Click on the “Subject Edition.” Follow the
instructions and install the program. The program will establish an icon on your
desktop screen.

d. Click on the EPSQ icon. Click on "CREATE" on the toolbar. A menu will
come up. Click on "APPLICATION FOR A POSITION OF PUBLIC TRUST (SF
85P)." It is the second one down. Then click on NATIONAL AGENCY CHECK
(NAC OR NACLC). It is also the second one down. It will ask you for your SSN and
a password. You need to put in your SSN, but a password is not required or
recommended. It often will “freeze” the program so bad that you’ll have to delete
it and start all over. You can just put in your SSN and click “OK.” Fill in the
requested information. You can exit out any time you want by continuing to click
on exit when you see it. To go back, just click the icon, type in your SSN (you
don’t need a password), and select MODIFY from the toolbar and go to the section
you want to complete or change.

e. Start filling in all the requested information. You can exit out of the program at any
time. To go back, just click the icon and select MODIFY from the toolbar and

go to the section you want to complete or change. PLEASE SUPPLY ALL
REQUESTED INFORMATION.

f. Two hints. First, the program requests middle names for every person you list.

In many cases, it's extremely difficult to find out the person's middle name. You

can use MNU (Middle Name Unknown). If it is absolutely impossible to find the
first and/or last name of a former supervisor, then use FNU and/or LNU. However,
try to supply as many as possible, particularly with family members. Second, you
will also be asked dates. The format is YYYY/MM/DD. If you don't know the exact
date, use YYYY/MM/??

g. WARNING: You must supply information going back SEVEN (7) years. Some
parts of the EPSQ say to only go back five years. This is because the form was
produced by an agency known as DSS (Defense Security Service). This agency no
longer conducts investigations on contractors for computer access. OPM
Investigations uses the DSS developed EPSQ; however, the contract provided to
them by the DoD (Department of Defense) specifically states that a full SEVEN
years are required. OPM Investigations has no choice but to comply with DoD
requirements and DSS will not change or create another EPSQ just for the benefit
of OPM Investigations. EPSQ without the full SEVEN years of information will

be shredded and no further action taken.


https://sclient.dss.mil/download
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h. Be sure there are no date gaps of 30 days or more on residence and employment
history. Employment history also includes periods of unemployment as well — see
“7” on the drop-down menu. Gaps of over 30 days will result in the EPSQ not
being submitted and no further action will be taken. Please supply all the
information requested in employment. “Unknown” for address or phone number is
not acceptable.

i. IF YOU ANSWER YES TO THE FOLLOWING MODULES THAT ARE
ACTUALLY QUESTIONS: Modules 7, 14, and 16 through 20; please include ALL
requested date(s), amount(s), and location(s). Then USE the “REMARKS”
selection of the right-hand side to provide a full explanation of the circumstances

or prepare an explanation(s) on a separate piece of bond paper.

J. When you think you're finished, select VALIDATE from the toolbar. This will
show you if there are any errors, such as date gaps. The validation must show no
errors and sent with the EPSQ.

k. Now go to PRINT (fourth option from the left) and print off a hard copy of

the entire questionnaire. Sign and date the completed form in two places towards

the end. The first signature goes on the line just below module 20 with wording of
CERTIFICATION BY PERSON COMPLETING THE FORM. Go to the second

page after that. It has “Authorization for Release of Information.” Sign and date

on the bottom of that form. There is a third place to sign and is the next to the

last page with the statement “Release of Medical Information.” That page can be
discarded. However, there is one page after the “Release on Medical Information” that is
not sign and just contains some information at the top. We do require that page.

I. You will also need to be fingerprinted by the local police department, state
police, or on a military installation. Be sure you use the standard FBI fingerprint
card. The upper left hand corner on the front has “APPLICANT.” The upper
right side has a block that states “ORI.” The block will have:

USDISO00Z
DIS NACC
FT HOLABIRD MD

Or it may have:
USOPMOO0OZ
OPM
BOYERS, PA

Also, on the back in the lower left hand corner it has FD-258 (REV 5-11-99).
Fingerprints must be done with fingerprint ink.

m. Remember, security will need the questionnaire signed and dated in two
locations, the validation sheet, and your fingerprints. ALL MUST BE ORIGINALS.
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OPM Investigations will not accept faxes or attachments. In addition, security
requires a copy of your birth certificate, passport, or naturalization papers unless
your EPSQ reflects that you are not a US citizen.

Remember the 4 required items:

1. Complete EPSQ SIGNED and DATED.

2. Validation page showing no errors.

3. The CORRECT fingerprint card. An incorrect one, with any deviation from
the above, cannot be used. Fingerprints must be done with fingerprint ink. We
cannot submit the new electronic or digital fingerprints at this time.

4. Copy of birth certificate, passport, or a copy of the naturalization papers.

Please mail all of the above to me at:

Hart-Inoye-Doyle Federal Center
DES Battle Creek

ATTN: Paul Cochran

74 Washington Avenue, North
Battle Creek, MI 49017-3092

3. The contractor will also need to submit Form 1986, Contractor Request for
Assignment of a Logon Identifier, to the appropriate Contracting Officer/Contract
Specialist.

4. The DRMS Form 1986 may be viewed or downloaded from the following
website: http://www.drms.dla.mil/special/misc/bossfeb04.pdf

5. Once a login authority has been assigned, DRMS will notify the contractor and
provide detailed instructions for using this login.

6. An offeror who is unable or unwilling to obtain the information listed above will
not be eligible to receive the award on this solicitation only.

7. For those offerors/contractors that have no experience with BOSS, training will be
provided at no additional cost.

H .2 STATEMENT OF EQUIVALENT FAR 52.222-42 May 1989
RATES FOR FEDERAL HIRES
CLASSIFICATION BASIC HOURLY RATE
Environmental Technician ~ GS-07 $13.49
Truck Driver (Heavy) WG-08 $16.08
Heavy Equipment Operator WG-10 $17.29
Fork Lift Operator WG-05 $13.98
Tractor Operator WG-05 $13.98

Laborer WG-02 $11.14


http://www.drms.dla.mil/special/misc/bossfeb04.pdf
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Airplane Pilot GS-11 $19.97
Secretary 1l GS-06 $12.14
Guard | GS-04 $9.74
H .3 DEPARTMENT OF LABOR WAGE DRMS 52.222-9R01 Dec 1995

DETERMINATION

Blank #1 96-0223 (Rev 20)
Blank #2 5/24/06
Blank #3 Att. 11l

H .4 POWERTRACKPAYMENT, DRMS 52.232-9R07 Nov 2003
APPLICATION AND ACCEPTANCE

Payments under the resulting contract from this solicitation will be made using U.S.
Bank, PowerTrack. No payment will be made to the awardee until the application
process is complete and the awardee is accepted by U.S. Bank. The awardee shall
sign and execute an agreement with U.S. Bank. The awardee must pass compliance
with the Patriot Act and the Office of Foreign Assets Control (OFAC) of the
Department of Treasury. This is done during the application process with U.S.
Bank. The awardee shall contact U.S. Bank and arrange for system set-up, training,
and project management/implementation. The awardee must contact Dave
Sullivan at U.S. Bank PowerTrack. He can be reached via email at
dave.Sullivan@usbank.com or by telephone at 301-293-4228 or Everett Doolittle
at everett.Doolittle@usbank.com at phone number 612-973-6156 or 612-803-

5619 for applications and questions. Contractors may also contract Dave Sullivan
or Everett Doolittle to get a copy of the Agreement that is signed upon approval

for PowerTrack.

Payments can be tracked with your access password once PowerTrack is approved
for the awarded contractor. All payments made on this contract through U.S. Bank
are subject to a mandatory fee for each payment that is paid on this contract. The
fee is paid to U.S. Bank for processing of payment by electronic means (24 to 72

H .5 USE OF TSDFS AND TRANSPORTERS DRMS 52.244-9R01 Dec 2000

H .6 ADDITIONAL TSDES AND DRMS 52.244-9R02 Jan 2000
TRANSPORTERS

H .10 INCIDENTAL FEES DRMS 52.211-9R17 Jan 2000

H .16 CONTAINERS DRMS 52.211-9R01 Oct 1996



mailto:Sullivan@usbank.com
mailto:Doolittle@usbank.com
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H .17

Ref No.

R-0007

ANTICIPATED REGULATORY

INDEMNIFICATION

DRMS 52.211-9R02

DRMS 52.211-9R13

SECTION |
CONTRACT CLAUSES
Title Reference

DEFINITIONS FAR 52.202-1
GRATUITIES FAR 52.203-3
COVENANT AGAINST CONTINGENT FAR 52.203-5
FEES

RESTRICTIONS ON SUBCONTRACTOR FAR 52.203-6
SALES TO THE GOVERNMENT

ANTI-KICKBACK PROCEDURES FAR 52.203-7
CENTRAL CONTRACTOR FAR 52.204-7

REGISTRATION

PRICE OR FEE ADJUSTMENT FOR
ILLEGAL OR IMPROPER ACTIVITY

LIMITATION ON PAYMENTS TO
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS

FAR 52.203-10

FAR 52.203-12

58

Jan 2000

May 1998

Date
Jul 2004

Apr 1984

Apr 1984

Jul 1995

Jul 1995

Oct 2003

Jan 1997

Sep 2005
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. 27

PROVISION OR INFORMATION TO DFAR 252.205-7000

COOPERATIVE AGREEMENT
HOLDERS

PROTECTING THE GOVERNMENT'S
INTEREST WHEN
SUBCONTRACTING WITH
CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR

AUDIT AND RECORDS NEGOTIATION

ORDER OF PRECEDENCE -- UNIFORM
CONTRACT FORMAT

FACILITIES CAPITAL COST OF
MONEY

WAIVER OF FACILITIES CAPITAL
COST OF MONEY

OPTION TO EXTEND SERVICES

Blank #1: 30 calendar days

UTILIZATION OF SMALL BUSINESS
CONCERNS

SMALL BUSINESS SUBCONTRACTING

PLAN (ALTERNATE I1 OCT 2001)

FAR 52.209-6

FAR 52.215-2

FAR 52.215-8

FAR 52.215-16

FAR 52.215-17

FAR 52.217-8

FAR 52.219-8

FAR 52.219-9

59

Dec 1991

Jan 2005

Jun 1999

Oct 1997

Jun 2003

Oct 1997

Nov 1999

May 2004

Jan 2002
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33

. 36

. 37

. 38

. 40

.41

. 42

. 43

. 44

LIQUIDATED DAMAGES -
SUBCONTRACTING PLAN

NOTICE TO THE GOVERNMENT OF
LABOR DISPUTES

CONVICT LABOR

CONTRACT WORK HOURS AND
SAFETY STANDARDS ACT -
OVERTIME COMPENSATION

EQUAL OPPORTUNITY

EQUAL OPPORTUNITY FOR SPECIAL

DISABLED VETERANS, VETERANS
OF THE VIETNAM ERA, AND OTHER
ELIGIBLE VETERANS

EMPLOYMENT REPORTS ON
SPECIAL DISABLED VETERANS,
VETERANS OF THE VIETNAM ERA,
AND OTHER ELIGIBLE VETERANS

AFFIRMATIVE ACTION FOR
WORKERS WITH DISABILITIES

SERVICE CONTRACT ACT OF 1965,
AS AMENDED

FAR 52.219-16

FAR 52.222-1

FAR 52.222-3

FAR 52.222-4

FAR 52.222-26

FAR 52.222-35

FAR 52.222-37

FAR 52.222-36

FAR 52.222-41

60

Jan 1999

Feb 1997

Jun 2003

Jul 2005

Apr 2002

Dec 2001

Dec 2001

Jun 1998

Jul 2005
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NOTIFICATION OF EMPLOYEE
RIGHTS CONCERNING PAYMENT OF

UNION DUES OR FEES

FAIR LABOR STANDARDS ACT AND

SERVICE CONTRACT ACT - PRICE
ADJUSTMENT (MULTIPLE YEAR
AND OPTION CONTRACTYS)

POLLUTION PREVENTION AND
RIGHT-TO-KNOW INFORMATION

DRUG-FREE WORKPLACE

UTILIZATION OF INDIAN
ORGANIZATIONS AND INDIAN-
OWNED ECONOMIC
ENTERPRISES

AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE
REGARDING PATENT AND COPY
RIGHT INFRINGEMENT

FEDERAL, STATE & LOCAL TAXES

SUPPLEMENTAL COST PRINCIPLES

PAYMENTS

FAR 52.222-39

FAR 52.222-43

FAR 52.223-5

FAR 52.223-6

FAR 52.226-1

FAR 52.227-1

FAR 52.227-2

FAR 52.229-3

DFAR 252.231-7000

FAR 52.232-1
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Dec 2004

May 1989

Aug 2003

May 2001

Jun 2000

Jul 1995

Aug 1996

Apr 2003

Dec 1991

Apr 1984
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. 65

. 66

. 67

. 68

. 69

The parties agree to use their best efforts to resolve any disputes that may arise
without litigation. If unassisted negotiations are unsuccessful, the parties will use
alternative dispute resolution (ADR) FAR 33.214, Alternate Disputes Resolution
techniques in an attempt to resolve the dispute. Litigation will only be considered
as a last resort when ADR is unsuccessful or has been documented by the party
rejecting ADR to be inappropriate for resolving the dispute. If the ADR is not
successful, the parties retain their existing rights.

If you wish to opt out of this clause, check here[ ]. Alternate wording may be

DISCOUNTS FOR PROMPT PAYMENT

EXTRAS

INTEREST

AVAILABILITY OF FUNDS

ASSIGNMENT OF CLAIMS

DISPUTES: AGREEMENT TO USE
ALTERNATIVE DISPUTE
RESOLUTION

negotiated with the contracting officer.

http://www.drms.dla.mil/special/fillins/i69-400.doc

. 70

.11

.12

. 14

DISPUTES (ALTERNATE 1) (DEC 1991)

PROTEST AFTER AWARD

PROTECTION OF GOVERNMENT
BUILDINGS, EQUIPMENT AND
VEGETATION

RESERVED

FAR 52.232-8

FAR 52.232-11

FAR 52.232.17

FAR 52.232-18

FAR 52.232-23

DRMS 52.233-9R02

FAR 52.233-1

FAR 52.233-3

FAR 52.237-2

DFAR 252.242-7000
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Feb 2002

Apr 1984

Jun 1996

Apr 1984

Jan 1986

Apr 2000

Jul 2002

Aug 1996

Apr 1980


http://www.drms.dla.mil/special/fillins/i69-400.doc
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. 16

.79

. 80

. 81

. 83

. 84

. 86

. 100

Such orders may be issued from the date of award or (See F.3), whichever is

BANKRUPTCY

CHANGES - FIXED PRICE
(ALTERNATE 1)

GOVERNMENT FURNISHED
PROPERTY (SHORT FORM)

WARRANTY OF SERVICES

LIMITATIONS OF LIABILITY---
SERVICES

VALUE ENGINEERING

TERMINATION FOR CONVENIENCE

OF THE GOVERNMENT (FIXED
PRICE)

DEFAULT (FIXED-PRICE SUPPLY
AND SERVICE)

ORDERING

FAR 52.242-13

FAR 52.243-1

FAR 52.245-4

FAR 52.246-20

FAR 52.246-25

FAR 52.248-1

FAR 52.249-2

FAR 52.249-8

FAR 52.216-18

later through the end of either option period, as applicable.

. 101

ORDER LIMITATIONS

FAR 52.216-19

63

Jul 1995

Aug 1987

Jun 2003

May 2001

Feb 1997

Feb 2000

May 2004

Apr 1984

Oct 1995

Oct 1995

(@) Minimum order. When the Government requires supplies or services covered

by this contract in an amount of less than $2,500.00 ($1,500 for Fairchild AFB), the
Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract. Task Orders including Special Service items (6000
series CLINS) are not subject to this minimum order requirement. The contractor shall
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honor any order exceeding the maximum order limitations unless that order (or orders) is

returned to the ordering office within 10 calendar days after issuance.
(b) Maximum order. The Contractor is not obligated to honor --
(1) Any order for a single item in excess of $150,000.00;
(2) Any order for a combination of items in excess of $300,000.00; or

(3) A series of orders from the same ordering office within 20 calendar
days that together call for quantities exceeding the limitation in subparagraph
(b)(1) or (2) of this section.

102 OPTION TO EXTEND THE TERM OF FAR 52.217-9

THE CONTRACT

(a) The Government may extend the term of this contract by written notice to

the Contractor within 14 calendar days; provided, that the Government gives

Mar 2000

the Contractor a preliminary written notice of its intent to extend at least 30 calendar
days before the contract period expires. The preliminary notice does not commit the

Government to an extension.

(b) If the Government exercises this option, the extended contract shall be
considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options

under this clause, shall not exceed 60 months.

103 INSURANCE - WORK ON A FAR 52.228-5

GOVERNMENT INSTALLATION

**NOTE: Minimum amounts of insurance referenced in para. (a) above are as

follows:

TYPE AMOUNT

General Liability: $1,000,000 per occurrence
Automobile Liability: Comprehensive 200,000 per person &
Form: Bodily Injury Liability 500,000 per occurrence

Property Damage 1,000,000 per occurrence

Jan 1997
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104

Funds are not presently available for performance under this contract beyond
30 Sep 07. No legal liability on the part of the Government for any payment may

AVAILABILITY OF FUNDS FOR THE
NEXT FISCAL YEAR

FAR 52.232-19

arise for performance under this contract beyond 30 Sep 07.

. 111

. 112

. 113

. 114

. 116

PROHIBITION ON PERSONS
CONVICTED OF FRAUD OR OTHER
DEFENSE-CONTRACT-RELATED
FELONIES

DISPLAY OF DOD HOTLINE POSTER

PROMPT PAYMENT

PRICING OF CONTRACT
MODIFICATIONS

ADMINISTRATIVE COSTS OF
REPROCUREMENT AFTER DEFAULT

Blank: $500

. 118

Contractor shall not be required to make any deliveries under this contract after

INDEFINITE QUANTITY

18 months from the F.3 start date.

. 119

. 120

DRUG-FREE WORK FORCE

TRANSPORTATION OF SUPPLIES BY

SEA

DFAR 252.203-7001

DFAR 252.203-7002

FAR 52.232-25

DFAR 252.243-7001

DLAD 52.249-9000

FAR 52.216-22

DFAR 252.223-7004

DFAR 252.247-7023
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Apr 1984

Dec 2004

Dec 1991

Oct 2003

Dec 1991

May 1988

Oct 1995

Sep 1988

May 2002
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I. 121 REQUESTS FOR EQUITABLE

ADJUSTMENT
Blank #1 (Official’s Name)
Blank #2 (Title)

I. 125 NOTIFICATION OF
TRANSPORTATION OF SUPPLIES
BY SEA

1. 127 NOTICE OF PRICE EVALUATION FOR
HUBZONE SMALL BUSINESS
CONCERNS

I. 131 PROHIBITION ON STORAGE AND
DISPOSAL OF TOXIC AND
HAZARDOUS MATERIALS

I. 134 AUTHORIZED DEVIATIONS IN
CLAUSES

I. 138 PRINTED OR COPIED DOUBLE-SIDED
ON RECYCLED PAPER

I. 139 SUBCONTRACTING WITH FIRMS
THAT ARE OWNED OR
CONTROLLED BY THE
GOVERNMENT OF A TERRORIST

I. 140 TOXIC CHEMICAL RELEASE
REPORTING

I. 141 DLA MENTORING BUSINESS

AGREEMENTS (MBA) PERFORMANCE

DFAR 252.243-7002

DFAR 252.247-7024

FAR 52.219-4

DFAR 252.223-7006

FAR 52.252-6

FAR 52.204-4

DFAR 252.209-7004

FAR 52.223-14

DLAD 52.219-9003
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Mar 1998

Mar 2000

Jan 1999

Apr 1993

Apr 1984

Aug 2000

Mar 1996

Aug 2003

Dec 1997
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I. 142 CANCELLATION, RESCISSION, AND FAR 52.203-8 Jan 1997
RECOVERY OF FUNDS FOR ILLEGAL
OR IMPROPER ACTIVITY

I. 143 PAYMENT BY ELECTRONIC FUNDS FAR 52.232-33 Oct 2003
TRANSFER - CENTRAL
CONTRACTOR REGISTRATION

SECTION J
LIST OF ATTACHMENTS
Ref No. Title Reference Date
J . LIST OF DOCUMENTS, EXHIBITS DRMS 52.204-9R01 Jan 2000
AND OTHER ATTACHMENTS

(b) Standard Form (SF) 33, Solicitation, Offer, and Award

J .1 MANIFEST TRACKING LOG DRMS Attachment | Mar 2002
1683

http://www.drms.dla.mil/special/attachments/drms1683-0302.pdf

J .2 NON-DRMS HAZARDOUS WASTE Attachment 11 Oct 2000
MATERIAL MANAGEMENT PAST
PERFORMANCE HISTORY DRMS 1989

http://www.drms.dla.mil/special/attachments/1989-oct00.doc

NOTE: Please include email addresses for references provided.

J .3 DOL WAGE DETERMINATION 1996- Attachment 11 May 2006
0233 (REV 20)

http://www.drms.dla.mil/special/attachments/dolwage20.pdf

J .4  WASTE CODE CLIN SELECTION Attachment IV Feb 2006
CRITERIA

http://www.drms.dla.mil/special/attachments/att4.pdf



http://www.drms.dla.mil/special/attachments/drms1683-0302.pdf
http://www.drms.dla.mil/special/attachments/1989-oct00.doc
http://www.drms.dla.mil/special/attachments/dolwage20.pdf
http://www.drms.dla.mil/special/attachments/att4.pdf

SP4400-07-R-0007 68

J .5 CERTIFICATE OF RECYCLING Attachment V Apr 2004

www.drms.dla.mil/special/attachments/cert-apr04.doc

J .6 HAZARDOUS WASTE PROFILE SHEET  Attachment VI Aug 1997
(DRMS 1930)

http://www.drms.dla.mil/special/attachments/drms1930.pdf

J .7 DISCLOSURE OF LOBBYING Attachment VII Oct 2000
ACTIVITIES

http://www.drms.dla.mil/special/attachments/sflll-oct00.doc

J .8 EVALUATION DATA FOR REJECTED Attachment VIII Mar 2006
CYLINDERS

Evaluation Data for Rejected Cylinders (9/10/03)
http://www.drms.dla.mil/special/attachments/cylev.pdf

J .9 ACCEPTABLE PERFORMANCE
LEVELS

Attached

J .10 REPORT OF COMPRESSED GAS Attachment X Feb 2005
CYLINDERS (INERT AND NON-

http://www.drms.dla.mil/special/attachments/cgcrpt.doc

SECTION K

REPRESENTATIONS, CERTIFICATIONS, AND OTHER
STATEMENTS OF OFFERORS

Ref No. Title Reference Date
K .0 CLAUSES INCORPORATED BY FAR 52.252-1 Feb 1998
REFERENCE

This contract incorporates one or more clauses by reference, with the same force
and effect as if they were given in full text. Upon request, the contracting officer
will make their full text available. Also, the full text of a clause may be accessed
electronically at this/these address(es):

http://www.dla.mil/j-3/j-336/icps.htm



http://www.drms.dla.mil/special/attachments/cert-apr04.doc
http://www.drms.dla.mil/special/attachments/drms1930.pdf
http://www.drms.dla.mil/special/attachments/sflll-oct00.doc
http://www.drms.dla.mil/special/attachments/cylev.pdf
http://www.drms.dla.mil/special/attachments/cgcrpt.doc
http://www.dla.mil/j-3/j-336/icps.htm
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K.

K

http://www.arnet.gov/far/
http://farsite.hill.af.mil/
http://www.drms.dla.mil/newproc/html/clauses.html

1  PROHIBITION OF SEGREGATED FAR 52.222-21
FACILITIES
.4 ANNUAL REPRESENTATIONS AND FAR 52.204-8

CERTIFICATIONS

(@)(2) If the clause at 52.204-7, Central Contractor Registration,
is included in this solicitation, paragraph (b) of this
provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation,
and the offeror is currently registered in CCR, and has
completed the ORCA electronically, the offeror may choose
to use paragraph (b) instead of completing the corresponding
individual representations and certifications in the solicitation.
The offeror shall indicate which option applies by checking
one of the following boxes:

[ ] (i) Paragraph (b) applies.

[ ] (ii) Paragraph (b) does not apply and the offeror
has completed the individual representations and
certifications in the solicitation.

(b) The offeror has completed the annual representations

and certifications electronically via the Online Representations
and Certifications Application (ORCA) website at http:/
/orca.bpn.gov. After reviewing the ORCA database information,
the offeror verifies by submission of the offer that the
representations and certifications currently posted electronically
have been entered or updated within the last 12 months,

are current, accurate, complete, and applicable to this solicitation
(including the business size standard applicable to the

NAICS code referenced for this solicitation), as of the date of
this offer and are incorporated in this offer by reference (see
FAR 4.1201); except for the changes identified below [offeror

to insert changes, identifying change by clause number, title,
date]. These amended representation(s) and/or certification(

s) are also incorporated in this offer and are current, accurate,
and complete as of the date of this offer.

Any changes provided by the offeror are applicable to this
solicitation only, and do not result in an update to the representations
and certifications posted on ORCA.

69

Feb 1999

Jan 2006


http://www.arnet.gov/far
http://farsite.hill.af.mil
http://www.drms.dla.mil/newproc/html/clauses.html
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K .23 OFFERS FROM PARTNERSHIPS OR DRMS 52.215-9R01 Dec 1995
JOINT VENTURES

http://www.drms.dla.mil/special/fillins/k23.doc

K .28 SMALL BUSINESS PROGRAM FAR 52.219-1 May 2004
REPRESENTATIONS (MAY 2004) -
ALTERNATE 1 (APR 2002)

(1) 56221 [NAICS code].
(2) $11,500,000 [size standard].

http://www.drms.dla.mil/special/fillins/k28-0601.doc

K .36 REPRESENTATION OF EXTENT OF DFAR 252.247-7022 Aug 1992
TRANSPORTATION BY SEA

http://www.drms.dla.mil/special/fillins/k36-892.doc

K .44 DATA UNIVERSAL NUMBERING FAR 52.204-6 Oct 2003
SYSTEM (DUNS) NUMBER

SECTION L
INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS,

OFFERORS OR QUOTERS
Ref No. Title Reference Date
L .2 SITE VISIT FAR 52.237-1 Apr 1984
L .3 ALTERNATE A DFARS 252.204-7004 Nov 2003
L .24 TYPE OF CONTRACT FAR 52.216-1 Apr 1984

Blank #1 Firm Fixed Price Indefinite Delivery Indefinite Quantity


http://www.drms.dla.mil/special/fillins/k23.doc
http://www.drms.dla.mil/special/fillins/k28-0601.doc
http://www.drms.dla.mil/special/fillins/k36-892.doc
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L .26

*NOTE: DRMS has an approved waiver for Javits-Wagner-O’Day (JWOD)

L .27

L .28 ALTERNATE PROTEST PROCEDURES

DLA MENTORING BUSINESS
AGREEMENTS (MBA) PROGRAM

MBA IMPLEMENTATION PLAN

Blank #1 DRMS-PHW, ATTN: Joe Bednar

L .32

SERVICE OF PROTEST

Blank #1 [Same as L.28]

L .37

PREAWARD SURVEY

DRMS ELECTRONIC PROPOSAL
GUIDANCE

ELECTRONIC (PAPERLESS)
PROPOSAL RESPONSE REQUIRED

AUTHORIZED DEVIATIONS IN
PROVISIONS

AGENCY PROTESTS

PROPOSAL SUBMISSION (FORMAT
AND CONTENT) (HAZARDOUS
WASTE DISPOSAL SOLICITATIONS)

DLAD 52.219-9002

DRMS 52.219-9R01

DRMS 52.233-9R01

FAR 52.233-2

DRMS 52.209-9R01

DRMS 52.215-9R03

DRMS 52.215-9R06

FAR 52.252-5

DLAD 52.233-9000

DRMS 52.215-9R07

blank 1 VVolume | Proposal Certification and Price Schedule
blank 2 Past Performance Proposal
blank 3 Socioeconomic/MBA/Subcontracting Proposals

71

Dec 1997

Jul 1996

Jan 1997

Aug 1996

Dec 1995

Nov 2005

May 2000

Apr 1984

Sep 1999

Aug 2004
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L .53

PAST PERFORMANCE PROPOSAL DRMS 52.215-9R24

Blank #1 and Blank #2: Attachment Il

NOTE: Please include email addresses for references provided.

Ref No.

M.2

M.8

M .10

DISCLOSURE OF OWNERSHIP OR DFAR 252.209-7001
CONTROL BY THE GOVERNMENT OF
A TERRORIST COUNTRY

DISCLOSURE OF OWNERSHIP OR DFAR 252.209-7002
CONTROL BY A FOREIGN

GOVERNMENT

SOCIOECONOMIC PROPOSAL DLAD 52.215-9002
IDENTIFICATION OF FAR 52.237-10

UNCOMPENSATED OVERTIME

INSTRUCTIONS TO OFFERORS - FAR 52.215-1
COMPETITIVE ACQUISITION

SECTION M
EVALUATION FACTORS FOR AWARD

Title Reference
EVALUATION OF OPTIONS FAR 52.217-5
SOCIOECONOMIC SUPPORT DLAD 52.215-9003

EVALUATIONS

EVALUATION FACTORS FOR AWARD DRMS 52.215-9R15

72

Sep 2002

Sep 2004

Jun 2000

Mar 1996

Oct 1997

Oct 1997

Date

Jul 1990

Oct 1996

Sep 2002



Performance APLs

Acceptable Performance Level is the minimum performance of each requirement before
the Government considers performance unsatisfactory. Specification of an acceptable
performance level does not allow the contractor to knowingly provide defective service;
it is recognition of the fact that defective performance may sometimes occur
unintentionally. As long as the performance percentage does not fall below the specified
acceptable performance level, the Government will not deduct for poor performance.
However, the contractor shall be required to re-perform or correct the defective service or
product at no additional cost to the Government.

The surveillance method shall be from Collection Summary Report(s) (CSR) furnished
by the COR, customer feedback, and tracking of final disposal/recycling submittals. All
negative and positive actions/performance shall be the basis for monetary deductions
and/or past performance annotations.

Performance incentives for the contractor shall include, but are not necessarily limited to,
favorable impact on option exercise decisions, future awards of the same requirement,
and future awards of similar requirements by DRMS as well as other Government and
non-Government entities that may review performance of this contract.



DELIVERABLES

A [ B C [ D | E F G | H
_ ! ACCEPTABLE |REDUCTION
. TIME PERFORMANCE | FOR FAILED| METHOD OF
1 |DELIVERABLE PHASE _ - STANDARD FRAME CLAUSE LEVEL (APL) |  APL 7 SURVEILLANCE|
o “ . | ! . 25-100% -
consideration
: 1-5 days , & past CSRs and other
Compliant mmcca_.zm_ of shipping documentation is dependingon WAOOo\A, timely, 95% performance COR/customer
2 |Removal Pre-Removal  timely and accurate iremovaltime | C.1.1.2 |accurate Jannotated  feedback
h P . ) : | ,_ 'Same as
3 . Notifications timely and accurate 1-5 days. .. ! C.1.1.3 'Same as above  above Same as above |
_ :Safe, compliant, timely removal and '3-21 days as :100% timely, safe :
4| |Removal transportation service .required C.1.2 |and accurate Same... ‘Same as above
o ﬁ A ‘ ) 'Return of | _ o
| ! manifest or | _
M _ applicable i
| shipping paper _ W W
| within 40 CFR | W
_ 262.42, state | _
equivalent,or |
Compliant fransportation, any interim icontract , : ”
) ) Post-Removal  'storage, & shipment to initial qualified TSDF timeframe. C.1.3  1100% timely ‘Same... ‘Same as above
o o . No more than 2
‘Return manifest ‘exception reports '
: ; iprovided so as irequired, per
” _ inot to trigger ‘generator, per
6 'Post-Removal 'Timely delivery to the TSDF ‘exceptionreport  C.1.3.1 year Same Same as above
) M - - . N "~ 100% timely and
.accurate for
:RCRA, PCB,
1CGCs and Demil
Compliant Timely & proper disposalfrecycling as per required waste;
Disposal/Recycl Disposai (or .waste reguiatory/contract requirements 225 days all -95% accurate for CO, tracking,
7_ling recycling) Jincluding return manifest items €2 non-RCRA  Same* BOSS




DELIVERABLES

A B c _ D E _ F | G _ H
Delivery of ; ”
expedited
removal or
performance, _ :
‘analysis, high ! i
mercury | ! | m
surcharge, , _

certificates of

disposal and/or C.3, also
recycling, r C1.211,
Poison Zone A . C.2.18, !

Typically 1-30 | C234, |
ﬁ

Compliant surcharge, and _
Special 'spill response | 'days depending | C.1.2.1 as :100% timely and :COR, Customers,
Services  service | Timely, compliant, quality service on actual service| applicable compliant Same...  CO i
‘Delivery of | :
‘labpacking, tank :
.cleaning, n
storage
containers and Typically 5-30 _
rentals, and ! dependingon ' C.3,also 90%timelyand .COR, Customers,
10 _fepackaging Timely, compiaint, quality service actual service | C.1.2.12 accurate ‘Same... CcO ]
11 _ B _ ~ _,
'* The Government reserves the right to also - , _
‘conduct additional surveillance/review of : !
final tracking information and/or delay ali ! _ m
payments untit after final tracking , _
information is received if warranted by i
12 performance problems in this area. S .
13 N . - S i )
14 - B B o - - o L
15 - . - - - - - o ]
16 o - - - i : - - . o
17 _ , . . B - -
18 o L . L,‘ N _ o
19 . - - _ - o
20 i ~ _ N - .
21 L i o
22 . - . , i i
23 _ . B )

24
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